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The Environment, Climate Change and Low Carbon Economy Programme was created following the
signing of the Memorandum of Understanding between Portugal, Norway, Iceland and Liechtenstein, with
a view to the implementation in Portugal of the European Economic Area Financial Mechanism (EEA FM)
20142021 in the programme areas of Environment and Ecosystems (PA1l) and Climate Change
Mitigation and Adaptation (PA13). The Eavironment, Climate Change and Low Carbon Economy
Praogramme — Environment Programme - contributes to the pursuit of environmental policy priorities in
Portugal: transition to a circular, resilient and carbon-neutral economy and territorial enhancement.

This Project Contract establishes the rules and conditions for access in national territory to the Financing
of the Environment, Climate Change and Low Carbon Economy Programme (85% from EEA FM and 15%
from the national contributian), within the scope of EEA FM 2014-2021.

Technical Information:

Programme Name: Environment, Climate Change and Low Carbon Economy
Programme Area; Environment and Ecosystems (PA11)

Complementary Programme Areas: Climate Change Mitigation and Adaptation (PA13}
Financing:

Total: €28,235,294

EEA Grants: €24,000,000

Portugal: €4,235,294

Programme Manager: Secvetary General for Environmeént

Donor Programme Partner: jnnovation Norway (IN]
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Project Contract
09_CALL#3_ Reservas da Blosfera: territdrios sustentdveis, comunidades resilientes

Between:

The Secretary General for Environment, herein referred to as the Secretary General, legal entity no.
600086330, located at Rua de "O Século”, n.2. 63, 2.2, 1200433 Lisbon, herein represented by its
Secretary General, Maria Alexandra Martins Ferreira de Carvalho, appointed by Order n.2. 6782/2018, of
27 lune, published in the Didrio da Repdblica (Official Gazette of Portugal), 2™ Series, n.2. 133, of 12 July
2018, acting as representative of the Portuguese State and Operator of the 'Environment, Ciimate Change
and Low Carbon Economy Programme"' within the scope of the European Economic Area Financial
Mechanism (EEA FM) 2014-2021, referred to herein as First Party or Programme Operator;

and

The Quaternaire Portugal — Consultoria para o Desenvolvimento, SA, herein referred to as Quaternaire
Portugal, SA, with registered office at Rua Tomds Ribeiro, n.2 412, 29, 4450-295 Matosinhos, legal entity
no. 502503661, herein represented by the President of the Administration Board, Maria Elisa Pérez da
Silva Babo, acting as Project Promoter, referred to herein as Second Party or Beneficiary;

Whereas

a) Biosphere Reserves (BR) are unique territories of natural and cultural heritage and committed to
protect the heritage, well-being and progress of communities. The world network of BR reflects
the 2030 Agenda and SDGs at the local level, supported by UNESCO goals:'education, science,
culture and information.

The BR model is relevant In the global framework of sustainable development (SD), natural and
cultural heritage and historical identities. Portuguese BRs have not achieved yet the visibility
inherent to the status of privileged tools in the SD of different territories. We propose a project
that structures and fosters a collective dynamic to fulfill that purpose, respecting the autonomy
and diversity of contexts of the different BR.

The project targets the territory level, through the integration of heritage assets and ecosystem
services, with a special focus on people, on strengthening their skills and on the governance
model. The SD Plans {SDP) of the BR, following participatory methodologies, will be the
comprehensive and in-network programmatic framework, aiming at the differentiated territorial
development, the resilience and sustainability of 8R.

SDP will be guiding tools in each reserve and between the national BRs and other thematic and
geographical BR networks. SDP will be supported by better knowledge of the values of each BR,
in particular their sociocultural identity reflected in their legacy and ecosystem services, through
Programme Environment, Climate Change and Low Carbon Economy
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AMBIENTE E
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demonstrative and high-priority pilot actions (adaptation, circular economy) and subsequent
dissemination. A robust monitoring system of indicators will ensure a flexible management that
Is sensitive to the evolution of risk factors and uncertainties.

The knowledge dimension is ensured by the partnership between universities (Portuguese and
Norwegian), the UNESCO chairs of Coimbra, Bergen and Nova de Lisboa, and the participation of
an international network in the fields of ecology, biodiversity and sustainability, reinforcing the
role of knowledge as a social transformation and territorial enrichment tool and promoting new
dynamics of interdisciplinary research. Emphasis Is placed on the integrated valorization of BR
natural capital, through the mapping and valorization of ecosystem services, involving local
communities in the identification of priorities, for their own benefit and for the sustainability of
thelr territories.

As a transversal component of the project, we propose a robust digital infrastructure capable of
revealing multiple dimensions associated with the BR, fostering collaborative and state-of-the-
art dynamics, in the management of individual BR as well as among partnerships, in promoting
activities in key sectors (tourism, nature conservation, entrepreneurship, local economy,
research, apen sclence, legacy and identity, creation and cultural production). This infrastructure
will also support an ambitious communication and awareness program.

Awareness-raising actions aimed at specific audiences such as tourism, culture, research and
education are included. The Portuguese Chamber of Biclogists brings in the experience and
network from the Biology Olympics, ensuring a national participation of schools and
municipalities.

A training and development plan adjusted to the interests and needs of managers, technicians,
promoters of the local economy, and to the expectations and interests of the communities Is
proposed including entrepreneurship, new dynamics of the local economy and job creation in
support of the integrated development of territories, benefiting from the experience of the Pedro
Nunes Institute.

We propose a highly experienced coordination in terms of planning and territorial development,
in participatory methodologies and within the scope of the MAB Programme both in the design
and promotion of new BR and the management of UNESCO MAB Programme.

An international panel of BR experts strengthens the exchange and partnerships component,
mainly in Portuguese-speaking countries.;

09_CALL#3_Reservas da Biosfera: territdrios sustentdvels, comunidades resilientes will
contribute to achieving the Programme’s Qutcome 2 of the ‘Environment Programme’: "Enhance
sustainable development in Biosphere Reserves” and Output 2.1 ‘Increased Blosphere Reserve

Programme Environment, Climate Change and Low Carbon Economy
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Management Capacity', in accordance with Annex | of the Programme Agreement signed on 27
May 2019;

09_CALL#3_ Reservas da Biosfera: territdrios sustentdveis, comunidades resilientes will
contribute to the ‘Environment Programme’ indicators, as mentioned in the following table:

Unit of Baseli

PA Expected Source of Frequency of | Baseline Target
Number | programme results Indicator "'es:tmm Verification reporting value y::r valye
Number of persons
Enhance
PA11l | sustainable b’"‘"ﬁ'"‘g"‘" ha Project —_—
Qutcome | developmentin promo °T Number Prompter's a N/A | 314367
2 Biosphere sustainable Records iAPR)
Reserves’ development in
Biosphere Raserves.
Number of Biosphere | Peg
ject .
Reserves where the Number Promotar’s Sem! 0 N/A 6
measures were Records annually
|_implemented.
Increased capacity | Number of professional Project Semi-
Output | to manage staff trained Promoter’s annually
21 Biosphere {disaggregated by Number Records 0 /A -
Reserves gender),
Number of sustainable Project Seml-
development plans for Promoter’s annually
Biosphere Reserves Number Records B Ll i
developed.

d) As a resuit of the evaluation and selection process, a reasoned report was prepared with a
proposal for a Project aimed at to enhance sustainable development in Biosphere Reserves,
which was approved by the Secretary General in'the final report of 11.09.2020.

e) The second Party submitted an application for the Call#3 ~ Projects to ‘Enhance sustainable
development in Biosphere Reserves’, under the ‘Environment, Climate Change and Low Carbon
Economy’ Programme of the Financial Mechanism of the European Economic Area in Portugal for
the period 2014-2021, having been eligible for the allocation of funding.

f) This Contract is financed by the 'Environment, Climate Change and Low Carbon Economy'
Programme, which is the financlal instrument of the EEA Grants to finance innovative and
structuring Projects for the country in the areas of the Environment, Climate Change and Low
Carbon Economy, with-the aim of promoting the good environmental status of ecosystems and
reducing the adverse effects of pollution and other human activities harmful to the environment.

g) This expense is incorporated into economic classification D.04.03.05.58.49 - "Current Transfers’,

from the First Contracting Party's budget 15% General Revenue Financing Source 157 and 85%
Financing Source 282, Cost Centre 2020 - 4253400005 Call#3 Res:Biosfera, in accordance with
allocation n.2, EC42000648 14.10,2020 and initial commitment n.2. EC52000740, 14.10.2020;

This Contract is mutually agreed and accepted, which is governed by the applicable national and
Community legislation, by the Regulation on the Implementation of Financial Mechanism 2014-2021 (EEA
FM 2014-2021) and by the following clauses:

Programme Environment, Climate Change and Low Carbon Economy
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Clause 1

Object of the Contract

1. This Contract aims to regulate the terms and conditions of technical and operational nature to be
promoted between the Programme Operator (Secretary General for Environment, hereinafter SGE) and
the SECOND PARTY, regarding the implementation of 09_CALL#3_ Reservas da Biosfera: territérios
sustentdveis, comunidades resilientes.

2. 09_CALL#3_ Reservas da Biosfera: territ6rios sustentdvels, comunidades resilientes shall include the
following elements, further developed in Annex | to this Contract and forming an integral part thereof:

a) Objectives of the Project;

b) Activities and products to be developed;

c) Expected schedule of activities;

d) Budget by activity and by Partner;

e) Fact sheets with the main characteristics of the Project Promoter and each Partner;
f) Partnership Agreement between the Project Promoter and its Partners;

g) Project Dossier.

Clause 2

Obligations of the Programme Operator

The obligations of SGE are as follows:

a) Properly carry out its responsibilities, including information, cooperation and payment
obligations, and other obligations expressly provided for in this Contract, in accordance with all
provisions of the Regulation on the Implementation of EEA FM 2014-2021;

b) Provide and make available the information and guidelines necessary for the execution of this
Contract;

¢) Responsible for ensuring that Project Promoters and their Partners fulfil their information and
communication obligations;

d) Ensure the necessary financing for the execution of this Contract, under the terms of Clause 6.

Programme Environment, Climate Change and Low Carbon Economy
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Clause 3

Rights of the Programme Operator

At any time and in the manner it deems appropriate, SGE may:
a) Verify the technical, operational and financial execution of the Contract;

b} Require the return of unused funds.

Clause 4

Obligations of Beneficiary

1. Quaternaire Portugal, SA is responsible before the Secretary General for Environment for the
coordination and implementation of the Project and for compliance with the proposed objectives, as well
as for strict compliance with the conditions of the Contract, in particular with regard to compliance with
applicable national and European Union legislation.

2. Quaternaire Potugal, SA is responsible for the implementation of 09_CALL#3_ Reservas da Biosfera:
territdrios sustentdveis, comunidades resilientes. The University of Bergen, Nordhordland
Utviklingsselskap IKS and Icelandic National Commission for UNESCO are designated as the Project
Partner of the donor country,

3. Quaternaire Portugal, SA is responsible for fulfilling the following responsibilities before the
Secretary General for Environment:

a) Representation, coordination and communication with other members of the Partnership;

b) Submission and prior validation of all documents and information provided for in the Project
Contract;

€) Reporting any changes of the Promoter or any of the Project Partners, including their names,
addresses and legal status;

d) Centralisation of all communication exchanges within the Project, in particular with regard to the
technical and financial monitoring of the Project; '

e) Allocation of human, material and computer resources to the execution of 09_CALL#3_ Reservas
da Biosfera: territérios sustentdvels, comunidades resilientes that are necessary and adequate,
without prejudice to the legal or financial limitations to which it is subject;

f)  Submission to SGE ofthe schedule for carrying out work and the respective financial programmi ng
as well as the Communication Plan;

Programme Environment, Climate Change and Low Carbon Economy

09_CALLH3_ Reservas da Biosfera: territérios sustentdveis, comunidades resillentes
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g) Good organisation of the Project Dossier that includes all the processes of document
management, computer science or other, committing to make them available to the entities
responsible for supervision, inspection or audit, and ensuring their maintenance until the termination

of this Contract and never for a period less than 3 years after December 31, 2024;

h) Presentation, with the signature of the Contract, of the following documents {from Project
Promotor and Partner):

8

VAT status of applicant;

Declaration of absence of outstanding debts to the tax authorities;

IV.  Bank account dedicated to the Project;

V.

@ N oA WwD

10
11.
12
13.
14.
A5,
16.
17.
18.

Term of Responsibility;

Declaration of absence of outstanding debts to the soclal security administration;

Develop, in partnership, the components and actions laid down in the following numbers.

Collection and organization of information related to the nomination of all Biosphere Reserves

(BR)

Survey of existing BR action plans, objectives and priorities.

Framing the geostrategic context of BR in existing UNESCO BR networks
History of BR

Elaboration of a database management plan: FAIR data - open access
Auscultation / Perception and identification of heritage

Development of the Sustainable Development Plan (SDP) concept for BR
Development of the participatory planning methodology for the SDP
Consultation and validation of the methodological structure for the SDP
Digital Infrastructure - distributed management model

Digital Infrastructure - Biosphere Reserves website

Digital infrastructure - Indicators management dashboard

Digital Infrastructure - Research Data Catalogue

Digital guides to cultural and natural heritage of the Biosphere Reserves

Mapping the BR ecosystem diversity

Identification of potential Ecosystem Services {ES) associated with ecosystems

Analysis of the dynamics of the socio-economic sector

Identification of key actors in the socio-economic sector in the BR

19, |dentification of existing R&DT, innovation and entrepreneurship best practices aligned with

Programme Enviranment, Climate Change and Low Carbon Economy

09_CALL#3_ Reservas da Blosfera: territdrios sustentdvels, comunidades resilientes
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20.
21,
22.

23,
24,
25.

26
27.
28,
29,
30.
31.
32.
33.
34,
35.
36.
37,
38.
39.

40.
41.
42,

43.
44,
45.
46.
47.

ACAD CLIMATICA

sustainable development
Identification of priorities and projects in the areas of development and sustainability
Selection of key ES for the sustainable development of BR

Selection of indicators and development of methodology for assessing the condition / status of
ES

ES condition / status assessment
ES valuation proposal (add value)

ES valuation (assigning value) and its interconnection with the associated economic sectors - pilot
action

Mapping BR ES

Proposal of management and conservation measures for BR and ES optimization”

ES modelling to assess the effectiveness of management and conservation measures
Use of key ES In mitigation and adaptation to climate change in BR - pilot action

ES Sustainable Management Manual for BR

Elaboration and participative discussion of the Sustainable Development Plans (SDP} of each BR
SDP public presentations and discussions

Revision and editing of the final versions of the SOP

Selection of 11 pilot actions

Tourism "Script" for the Portuguese Biosphere Reserves - pilot action

Memories and identities - systematic record of memories

Creation of memory and community spaces - pilot action

Network of Biosphere Reserves shops and virtual store - pilot action

Benchmarking analysis of Sustainable Development (SD) indicators used in UNESCO's RB
networks

Architecture of SDP indicators and monitoring system
Consultation and validation of the SDP indicators and monitoring system

Training of BR management teams and other stakehalders In the domain of the SDP Indicators
and monitoring System

Citizen Science for sustainable BR - pilot action
Creation of the sustainable development barometer for Portuguese Biosphere Reserves
Sustainability certification framework - Portuguese Biosphere Reserves
Assessment of training needs that will support the training plenning
Governance skills reinforcement program for BR managers, partners and local agents
Programme Environment, Climate Change and Low Carbon Economy
09_CALLH3_Reservas da Blosfera: territdrios sustentdvels, comunidades resllientes

Prolect Contract
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48, Training in planning and participatory methodologies for BR managers regarding the

49.
50.
51.
52.
53.
54.
55
56.
57.
58.

59.
60.
61.
62,
63
64.
65.
66.
67.
68.
69.
70.
71.
72.

13,
74.
75.
76.
77.

implementation of the SDP

Training associated with the implementation of pilot actions

Training of local teams to support economic initiatives and funding opportunities
Capacitation of local BR decision makers in implementing the Sustainable Management Plans
Technical workshop on ecosystem services

Virtual incubation program in Portuguese Biosphere Reserves - pilot action

Program of visits and transfer of experiences between Portuguese BR and donor countries
Final project seminar

Marketing Strategy Development

Communication Plan Design

Strategy and Brand Identity (Tone, Signature and Communication Messages, Logo and
Brandbook)

Generic Creative Development

Creative development of digital communication
Productions and promotional materials - Offline
Productions and promotional materials - Online
Productions and promotional materials - Audiovisual materials
Brand Activations

Public Relations

Media Strategy and Planning

Media Strategy and Planning - Press

Media Strategy and Planning - Radio

Media Strategy and Planning - Digital

Culture and Education Agenda

Development of Awareness Plan for different audiences

Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

ES awareness actions

Planning of the National Biosphere Olympics
Communication and dissemination of the BR Olympics
BR Olympics

Design and organization of Biosphere Reserve Festivals

Programme Environment, Climate Change and Low Carbon Economy
09_CALH3_Reservas da Blosfera: territdrios sustentdveis, comunidades resilientes
Project Contvact
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78. BioKeepers - Club of Friends and caregivers of BR
79. Atlas of Portuguese Biosphere reserves
80. Knowledge extension

81. Itinerant exhibition

i} Preparation and sending to SGE the interim (every 4 months) and the Final Report of technical,
operational and financlal execution of this Contract;

k) Transfer and management of financial flows o Projéct Partners;
I} Return of unused funds by 30 April 2024.

Clause 5

Contract monitoring and evaluation

1. The Secretary General for Environment shall carry out checks on the administrative, financial,
technical and physical aspects of 09_CALL#3_ Reservas da Biosfera: territérios sustentdvels, comunidades
resilientes.

2. The checks certify the veracity of the expenditures declared, the supply of the products or services
In accordance with the approval decision, the accuracy of the applications for advances and
reimbursement by the Project Promoter and the compliance of the Projects’ operations and expenditures
with the rules of the Financial Regulation (EEA FM 2014-2021), the European Union and Portuguese
legislation.

3. The checks shall include procedures to avoid double funding of expenditure with other Community
or national schemes and with other programming periods.

4. SGE is responsible for evaluating the execution of this Contract.

5. Whenever any scheduled task or activity is not performed, the SGE reserves the right to suspend the
next funds transfer and to request the amounts that have already been paid.

Clause 6

Term and financing

1. Implementation of the Project will start on 12/11/2020 and ends on 11/05/2023, as set out in the
Technical Specifications attached to this Contract in Annex ! {points a) to g)).

Programme Environment, Climate Change and Low Carbon Economy

09_CALL#3_ Reservas da Blosfera: territérios sustentdvels, comunidades resilientes
Project Contract
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2. The payment flows to the Second Party shall be made in the form of advances, interim payments and
payment of the final balance, accordingly to Article 34 of ‘Applicants Guide for Financing of Projects
Supported by Environment, Climate Change and Low Carbon Economy Programme’.

3, The Second Party may request an advance, which must not exceed 10% of the total amount of the
grant, justified by liquidity needs. Exceptionally, and in duly justified cases, this percentage may be
increased to a maximum of 25%, The payment advance must be made within 20 working days of signing
the project contract. The advance will be deducted from subsequent interim payment applications.

4. Interim payments will be made to the Second Party after approval of the payment application, which
must be supported and formalised by the completion of a separate form, to be made available on the
electronic portal of the First Party.

5. The total cost of the Project is €2,198,666.46 for a financing grant rate of 100% and a maximum grant
amount of €2,200,000.00. The remaining of the expenses must be provided by the Project Promoter.

6. The costs resulting from the implementation of this Contract are funded by SGE at a maximum grant
amount of €2,198,666.46, corresponding to 100% of the total eligible expenditure of the Project such as:

a) €1,868,866.49 (85% Financing Source 282 — EEA Grants);
b) €329,799.97 (15% General Revenue Financing Source 157).
7. The costs resulting from the implementation of this Contract are distributed by the following years:
7.1 In 2020, up to € 439,733.29 (20% of maximum grant amount), with the delivery of:

a) Activity: 56_Marketing Strategy Development; Verification Source: Strategy Report of
Marketin

7.2.1n 2021, up to € 769,533.26 (35% of maximum grant amount), with the delivery of:

a) Activity: 1_Collection and organization of information related to the nomination of all
Biosphere Reserves (BR); Verification Source: Diagnostic Report

b) Activity: 2_Collection and organization of information related to the nomination of all
Biosphere Reserves {BR); Verification Source: Diagnostic Report

c) Activity: 3_ Framing the geostrategic context of BR in existing UNESCO BR networks;
Verification Source: Geostrategic Context Report

d) Activity: 5_Elaboration of a database management plan: FAIR data - open access; Verification
Source; Website

e) Activity: 6_ Auscultation / Perception and identification of heritage; Verification Source:
Anglysis Report

f) Activity: 7_ Development of the Sustainable Development Plan (SDP) concept for BR;
Verification Source: Report on the Concept of SDPs

Programme Environment, Climate Change and Low Carbon Economy
09_CALL#3_Reservas da Blosfera: territérios sustentdvels, comunidades resilientes
Project Contract
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h)

i
k)
)

m

L2

n)
o)
p)
q)

r)
5)

1)

w)
X}
y)

z)

AGAOD CUMATICA

Activity: 8_ Development of the participatory planning methodology for the SDP; Verification
Source: Participatory Model Report

Activity: 9_ Consultation and validation of the methodological structure for the SDP;
Verification Source: Report on the Structure of the SDPs

Activity: 10_ Digital Infrastructure - distributed management model; Verification Source:
Guidance Report/Handbook of procedures

Activity: 15_ Mapping the BR ecosystem diversity; Verification Source: Activity Report /
Website

Activity: 16_ Identification of potential Ecosystem Services (ES) associated with ecosystems;
Verification Source: Activity Report

Activity: 17__ Analysis of the dynamics of the socio-economic sector; Verification Source:
Diagnostic Report

Activity: 18_ Identification of key actors in the socio-econamic sector in the BR; Verification
Source: Diagnostic Report

Activity: 19_ Identification of existing R&DT, innovation and entrepreneurship best practices
aligned with sustainable development; Verification Source: Diagnostic Report

Activity: 20_ Identification of priorities and projects in the areas of development and
sustainability; Verification Source: Diagnostic Report

Activity: 21_ Selection of key £S for the sustainable development of BR; Verification Source:
Activity Report

Activity: 22_ Selection of indicators and develapment of methodology for assessing the
condition / status of ES; Verification Source: Activity Report

Activity: 34_ Selection of 11 pilot actions; Verification Source: Pilot actions implemented
Activity: 36_ Memories and identities - systematic record of memorles; Verification Source:
Website

Activity: 46_ Assessment of training needs that will support the training planning; Verification
Source: Diagnostic Report

Activity: 57_ Communication Plan Design; Verification Source: Plan of Communication
Activity: 58_ Strategy and Brand Identity (Tone, Signature and Communication Messages,
Logo and Brandbook); Verification Source: Handbook of Corporate Identity

Activity: 59_ Generic Creative Development; Verification Source: Final Arts

Activity: 60_ Creative development of digital communication; Verification Source: Final Arts
Activity: 61_ Productions and promotional materials - Offline; Verification Source: Manual;
Book

Activity: 62_ Productions and promotional materials - Online; Verification Source: Website,
Maps, Guidebooks, Contests

aa) Activity: 71_ Development of Awareness Plan for different audiences; Verification Source:

Awareness-raising Plan Report

Programme Environment, Climate Change and Low Carbon Economy
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bb) Activity: 72_ Local project presentation sessions in each Biosphere reserve including
awareness and demonstration actions involving local partners; Verification Source: Presence
sheets in the sessions held in each of the 11 BRs; Session clipping dossier

¢c) Activity: 74_ Planning of the National Biosphere Olympics; Verification Source; Enrolment of
pupils and schools

dd) Activity: 75_ Communication and dissemination of the BR Olympics; Verification Source:
Project Website: refer to the specific “area” of the Olympiad; Registrations made

7.3.In 2022, up to € 659,599.94 (30% of maximum grant amount), with the delivery of:
a) Activity: 4_ History of BR; Verification Source: Activity Report

b) Activity: 23_ES candition / status assessment; Verification Source: Activity Report / Website

¢) Activity: 24_ES valuation proposal {add value); Verification Source: Activity Report / Website

d) Activity: 25_ ES valuation (assigning value) and its interconnection with the associated
economic sectors - pilot action; Verification Source: Activity Report / Website

e) Activity: 26_ Mapping BR ES; Verification Source: Activity Report / Website

f) Activity: 27_Proposal of management and conservation measures for BR and ES optimization;
Verification Source: Activity Report / Website

g) Activity: 28_Proposal of management and conservation measures for BR and ES optimization;
Verification Source: Activity Report / Website

h) Activity: 29_Use of key ES in mitigation and adaptation to climate change in BR - pilot action;
Verification Source: Pilot Actions Report

i) Activity: 31_ Elaboration and participative discussion of the Sustainable Development Plans
(SDP) of each; Verification Source: Report of the SDPs Pre-Proposal

j) Activity: 32_ SDP public presentations and discussions; Verification Source: Public
Consultation Consideration Report

k) Activity: 35_ Tourism “Script" for the Portuguese Biosphere Reserves - pilot action;
Verification Source: Tourlst Guldebooks

I) Activity: 38_Network of Biosphere Reserves shops and virtual store - pilot action; Verification
Source: Project website (Portuguese BR Network)

m) Activity: 39_ Benchmarking analysis of Sustainable Development (SD) indicators used in
UNESCO's RB networks; Verification Source: DS Indicator System Report

n) Activity: 40_ Architecture of SDP indicators and monitoring system; Verification Source: DS
Indicator System Report

o) Activity: 41_ Consultation and validation of the SDP indicators and monitoring system;
Verification Source: DS Indicator System Report

p) Activity: 43_ Citizen Science for sustainable BR - pilot action; Verification Source: Activity
Report

Programme Environment, Climate Change and Low Carbon Economy
09_CALL#3_Reservas da Blosfera: territérios sustentdveis, comunidades resilientes
Project Contract
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q) Activity: 44_ Creation of the sustainable development barometer for Portuguesé Biosphere

r

s)

t)

u)

v)

w)

x)
y)

Reserves; Verification Source: Report of the Barometer for Sustainable Development of BRs
Activity: 47_ Governance skills reinforcement program for BR managers, partners and local
agents; Verification Source: Report on the Training Execution and Certificates Issued

Activity: 48 ‘frainlng in planning and participatory methodologies for BR managers regarding
the implementation of the SDP; Verification Source: Report on the Training Execution and
Certificates Issued

Activity: 49 Training assoclated with the implementation of pilot actions; Verification Source:
Presence sheets in the actions carried out

Activity: 50 Training of local teams to support economic initiatives and funding opportunities;
Verification Source: Number of persons covered in training

Activity: 53 Virtual incubation program in Portuguese Biosphere Reserves - pilot action;
Verification Source: Number of persons covered in training

Activity: 63 Productions and promotional materials - Audiovisual materials; Verification
Source: Dacumentaries; Reportages, Radio Spots

Activity: 70 Culture and Education Agenda; Verification Source: Agenda available online
Activity: 76 BR Olympics; Verification Source: Project Website: refer to specific “area” of the
Olympiads; Clipping Dossier of news about the event

Activity: 77 Design and organization of Biosphere Reserve Festivals; Verification Source:
Report of the 1st edition of the Network of Arts and Culture Festivals of Portugal’s Biosphere
Reserves, with an event in the Azores, one in Madeira and one in the Mainfand; Event Clipping
Dossier

aa) Activity: 78 BioKeepers - Club of Friends and caregivers of BR; Verification Source: Activity

Repart

bb) Activity: 80 Knowledge extension; Verification Source: Activity Report

7.4.1n 2023, up to € 329,799.97 (15% of maximum grant amount), with the delivery of:

a)

b)

c)
d)

e)

Activity: 11_ Digital Infrastructure - Biosphere Reserves website; Verification Source: Website

Activity: 12_ Digital infrastructure - Indicators management dashboard; Verification Source:
Website

Activity: 13_ Digital Infrastructure - Research Data Catalogue; Verification Source: Website
Activity: 14_ Digital guides to cultural and natural heritage of the Biosphere Reserves;
Verification Source: Website or Activity Report

Activity: 30_ ES Sustainable Management Manual for BR; Verification Source: Manual on the
sustainable management of ES and endogenous resources in BRs

Activity: 33_ Revision and editing of the final versions of the SDP; Verification Source:
Sustainable Development Plan

Programme Environment, Climate Change and Low Carbon Economy
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g) Activity: 37_ Creation of memory and community spaces - pilot action; Verification Source:

h)

)]

k)
)

m)
n)
o)
p)
q)
r)
s)
t)

u)
v)

Activity Report

Activity: 42_ Training of BR management teams and other stakeholders in the domain of the
SDP Indicators and monitoring System; Verification Source: Report on the Training Execution
and Certificates Issued

Activity: 45_ Sustainability certification framework - Portuguese Biosphere Reserves;
Verification Source: Normative Reference Report and Good Practice Manuals

Activity: 51_ Capacitation of local BR decision makers in implementing the Sustainable
Management Plans; Verification Source: Activity Report

Activity: 52_ Technical workshop on ecosystem services; Verification Source: Activity Report
/ Website

Activity: 54_ Program of visits and transfer of experiences between Portuguese BR and donor
countries; Verification Source: Visits Report

Activity: 55_ Final project seminar; Verification Source: Holding of events; Regulation edition
Activity: 64_ Brand Activations; Verification Source: Final Arts

Activity: 65_ Public Relations; Verification Source: Contact log

Activity: 66_ Media Strategy and Planning; Verification Source: Media Strategy

Activity: 67_ Media Strategy and Planning - Press; Verification Source: Report

Activity: 68_ Media Strategy and Planning - Radio; Verification Source: Report

Activity: 69_ Media Strategy and Planning - Digital; Verification Source: Repor

Activity: 73_ ES awareness actions; Verification Source: Presence sheets in the sessions held
in each of the 11 BRs; Sesston clipping dossier

Activity: 79_ Atlas of Portuguese Biosphere reserves; Verification Source: Portal and books
Activity: 81_ Itinerant exhibition; Verification Source: Activity Report

7.5. 10% of maximum grant amount (€219,866.65) will be delivered up to 30 days after the
presentation of the final report of the Project.

8. The expenditure submitted shall include three budgets per invoice presented to ensure the
reasonableness of the expenditure. In the case of public entities or subject to the Law of Public
Procurement Code, all documents relating to the procurement process shall be included.

9. Al invoices shall mention the number of commitment and reference of the Project, as well as the
Cost Center 2020 which is, in this Contract, 4253400005Call#3 Reservas Biosfera.

10. All expenses submitted by the Promoter must include the supervision of Statutory Auditors.

11. The Project Promoter shall ensure the existence of a specific accounting system or appropriate
accounting code enabling the individualization of all records and transactions associated with the Project.
In the case of a revenue-generating Project, they shall include additional obligations.

Programme Environment, Climate Change and Low Carbon Ecanomy
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12. If the Beneficiary does not carry out the activities and/or Projects provided for in this Contract, it
must reimburse all the amounts already transferred to the Promotor in the terms of the Project, within a
maximum of 30 days after notification to SGE for this purpose, with such repayment occurring no later
than 30 April 2024.

Clause 7

Duty of confidentiality

1. All information resulting from the development of the Partnership resulting from this Contract is
of a confidential nature and may only be used for the purposes for which it is intended and may not be
disclosed to third Parties.

2. The Partner entities shall ensure that their employees respect the confidentiality obligation set
out in the previous paragraph.

Clause 8

Contract amendment

1 Any change to be made to this Contract in the course of its execution or extension shall be subject
to prior agreement between the Parties and converted into an addendum, which will only be valid after
approval by the governing bodies of all entities.

2. Any extension of the execution period may not exceed 130 calendar days.

3. Any change that may be introduced in this Contract, under the terms of the previous paragraph,
and that respects any of its clauses, is considered automatically integrated in the original text.

Clause 9

Contract termination

1. Either Party is granted the right to terminate this Contract, if it has been established by one of the
Parties that there has been a repeated breach of the obligations contained in this Contract.

2. In case of non-compliance by the second Party, SGE may demand the total or partial repayment of the
transferred funds.

3. Non-compliance factors shall not be those resulting from unforeseeable circumstances or force
majeure.

Programme Environment, Climate Change and Low Carbon Ecanomy

09_CALL#3_ Reservas da Biosfera: territdrios sustentdvels, comunidades resilientes
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Clause 10

Unforeseeable circumstances or force majeure

1. Neither Party shall incur liability if, by unforeseeable circumstances or force majeure or, itis prevented
from fulfilling the obligations assumed under the Contract.

2. Unforeseeable circumstances or force majeure means any unforeseeable and exceptional situation or
event beyond the control of the Parties and which is not due to the fault or negligence of any of them.

3. The Party invoking unforeseeable circumstances or force majeure shall communicate and justify such
situations to the other Party and shall inform the other Party of the foreseeable period for restoring the
situation, which cannot exceed a 3 months renewable period subject to a previous assessment carried
out by the Programme Operator.

4, Force majeure determines the extension of the time limits for performance of Contractual obligations
affected by the period demonstrably corresponding to the impediment resulting from force majeure.

5. The accurrence of unforeseeable circumstances or force majeure shall be deemed to be public
knowledge if the event referred to in paragraph 2 is a known fact, and as such shall be considered to
constitute general knowledge, and if the impossibility of carrying out the act within the time limit is
foreseeable.

Clause 11

Communications and notifications

1. Communications and notifications between the Parties shall be made electronically to the following
contacts:

a) All correspondence relating to the implementation of the Environment, Climate Change and Low
Carbon Economy Programme should be sent in digital form using the following email address:

amblente.eeagrants@sgambiente.gov.pt.
b} PROJECT PROMOTOR: ( geral@quaternaire.pt and elisab@quaternaire.pt).

2. Any change to the contact information referred to in the previous paragraph shall be communicated
to the other Party within 5 working days.

Programme Environment, Climate Change and Low Carbon Economy
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Clause 12

Doubts concerning the interpretation and execution of this Contract

Both Parties agree to pool their efforts and resources so that any doubts related to the interpretation and
execution of this Contract may be resolved by consensus and in the shortest possible time.

Clause 13

Guiding principles and applicable regulation

All that has been omitted by the present Contract shall be governed by the provisions of the Regulation
on the implementation of the European Economic Area Financial Mechanism (EEAFM 2014-2021
Regulation), along with those of applicable EU and national norms, including the provisions of
environmental legislation, public Contracting legislation and legislation on State aid, as well as those
included on the ‘GUIDE FOR APPLICANTS TO THE FINANCING OF ENVIRONMENT, CLIMATE CHANGE AND
LOW CARBON ECONOMY PROJECTS', which defines the general conditions of access to funding for the
Environment, Climate Change and Low Carbon Economy program, available on the following link
https: eeagrants.gov.pt/en/programmes/environment/documents/,

Clause 14

Jurisdiction

The Parties agree to resolve any dispute arising from the application of this Contract exclusively before
the Administrative District Court of Lisbon.

Clause 15

Effective date and duration

The Contract takes effect on the date of its signature and shall be in force for a period of 30 {thirty)
months.

This Contract, which will be signed and initialled by both Parties, is executed in two counterparts, both of
which are valid as originals, with one to be retained by each of the Parties.

Programme Enviranment, Climate Change and Low Carbon Economy
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24/
Marla Alexandra Martins Ferreira de Carvalho CARTAO DE cipADAD abo

Alexandra Carvalho
secretdria Geral
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Annexi

09_CALL#3_ Reservas da Biosfera: territérios sustentdveis, comunidades resilientaes

a) Objectives of the Project

The main objective of the Project is to value the territories of the Biosphere Reserves as living
sustainability laboratories, promoting the quality of life of their inhabitants, particularly in the Portuguese
context, and, simultaneously, to increase their visibility, knowledge and management capacity through
instruments that promote the affirmation/ praise/ acknowledgement and identity of the 11 territories
classified as Biosphere Reserves in Portugal.

b) Activities and products to be developed
File “09_call#3_Contract_Annex I” — Sheet ‘Indicators’
c) Expected schedule of activities

File “09_call#3_Contract_Annex |"— Sheet ‘Schedule’

d) Budget by activity and by Partner

File “09_call#3_Contract_Annex I” — Sheet ‘Budget’

e) Fact sheets with the main characteristics of the Project Promoter and each
Partner

Project Promoter:

Name: Quaternaire Portugal — Consultorta para o Desenvolvimento, SA
Abbreviated name: Quaternalre Portugal, SA

Postal address: Rua Tomés Ribeiro, 412 - 28 / 4450-295 Matosinhos, Portugal
Registered Office: Rua Tomds Ribeiro, 412 —22 / 4450-295 Matosinhos, Portugal
Phone: (00351) 229 399 150

Email: geral@quaternaire.pt

Website: www.quaternaire.pt

N.1.F.z 502 503 661

Legal status: Private Limited Company

Legal Representative: Maria Elisa Pérez da Silva Babho

Contact person: Maria Elisa Pérez da Silva Babo

Contact person's email address: elisab@quaternaire.pt

Programme Environment, Climate Change and Low Carbon Economy
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Department: Board of Directar

Mission: Ensure the overall management of the project and its technical coordination, as well as national and International
cooperation, being also responsible for the areas of capacity building and the socio-economic system

Role to play In the Project: Develop the activities associated with the areas of the role’s responsibility, with particular emphasis
on the pilot actions “BR shop network and virtual shop” and “PBR Tourlst itineraries” (actions: 1, 2, 3, 7, 8, 8, 17, 20, 31, 32, 33,
34, 35, 38, 39, 40, 41, 42, 44, 45, 46, 47, 48, 49, 54, 55, 71, 72 e 77), participate [n activities related to listening, Information
provision and promotion of the Project (actions: 4, 5, 6, 10, 11, 12, 13, 61, 62,63, 64, 65, 66, 67, 68 e 69), In addition to the role
of governance and baosting of the Project.

Experiences relevant to the Project: QP is a company with solid experience in consulting and project coordination, mostly in
Portugal {Central, Regional and Local Administration and institutions, sectoral or territorial based), which also has international
experience (Europe, Africa, Asla). Over its 30 years, the company consolidated a set of methodologies in the areas of planning
and socio-economic and territorial development, employment and skills, projects and program evaluation (with special
relevance In the context of the Funds) stand out. European Structural Funds).

QP has a permanent team of around 20 specialized consultants, with diverse academic backgrounds {(economics, architecture,
urbanism, landscaping, sociology, anthropology, geography, management and public administration, among others), which
allows the development of holistic approaches in the domains of territory and environment {planning, planning and
management, environment, ecalogy, landscape, conservation and sustainable use of natural resources), socio-economic
development (innovation, tourlsm, culture and creativity, social economy), training, public management and governance
(education and training, formulation of public policy strategies and instruments, institutional cooperation, evaluation and
monitoring of projects and policies).

Within its multifaceted experience, the company coordinated several territorial planning plans (in the various categories of
territorial management instruments); municipal and regional strategic plans; plans and prajects for the valorisation of
endogenous resources, particularly cultural and natural assets { including UNESCO Lists processes), sometimes with a focus on
tourism promotion; assessment studies on training needs in the territorial context; training and capacity building programs. The
diversity of planning plans carrled out throughout the Portuguese territory, the Mainland and the Islands, and the recent
elaboration of action plans far the Biosphere Reserves {RB) of the Autonomous Reglon of the Azores must be underlined.
Within the scope of this project, QP brings together a multidisciplinary team, with experience and knowledge appropriate to the

requirements and challenges of the BR and the MAB Program, which Is complemented by the technical and sctentific skills of the
partners, Technical-scientific coordination will be ensured by Dr. Anténio Abreu, a biologist, with extensive experience in the field
of BR and the UNESCO MAB Program, having been, as a senior UNESCO official, responsible for the management of the MAB
Program and its World Network. As an expert, he coordinated BR appfications, in Portugal and internationally, carried out
assessment wark, training managers and drafting management plans.

Partners:

Name: Universidade de Coimbra

Abbreviated name: UC

Postal address: Pago das Escolas / 3004-531 Coimbra, Portugal
Registered Office: Pago das Escolas / 3004-531 Coimbra, Portugal
Phone: {00351) 239 859 810

Email: dapi@uc.pt

Website: hitps://www.uc.pt/

N.L.F.: 501 617 582

Legal status: Public Entity
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Legal Representative: Cldudia Margarida Gongalves Cavadas

Contact person: Helena Maria de Oliveira Freitas

Contact person's email address: hfreitas@uc.pt

Department: Department of Life Sctences of Faculty of Sciences and Technology of University of Colmbra
Mission: Head of ecosystem services thematic area

Role to play in the Project: Develop activities related to the area of the role’s responsibility, with particular emphasis on the pilot
actions “Valuation of ES (attribute value) and its interconnection with associated economie sectors” and "Use of key ES in
mitigation and adaptation to climate change in BR” (actions: 15, 186, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 34, 51, 52, 54, 73 and
79) and participate in the pilot action "PBR Tourist Itineraries” and activities related to education, training, cooperation, listening,
information provision and pramotion of the Project (actions: 1, 2, 4, 5, 6, 7, 8, 10, 11, 12, 13, 20, 35, 40, 41, 42, 45, 46, 47, 48,49,
55, 61, 62, 63, 64, 65, 66, 67, 68, 69, 72 e 77).

Experlences relevant to the Project: The University of Coimbra is a university institution created in 1290, and its fundamental
pillars are teaching, research and the transfer of knowledge. The University of Coimbra has been part of the UNESCO World
Heritage Site "University of Coimbra, Alta and Sofia” since 2013 and integrates several UNESCO initiatives, namely with the
UNESCO Chalr on Blodiversity and Conservation for Sustainable Development, in the fleld of Natural Sciences {2013). The main
objective of this Chair is to implement and support an integrated platform for research, training, information and
communication of sclence in the flelds of blodiversity, ecology, conservation and sustatnable use of biological resources,
focusing on Portuguese-speaking countries. This Chalr has the scientific expertise and institutional framework of the Centre for
Functional Ecology (CFE) of the University of Colmbra and its researchers, an R&D unit that confers the technical, scientific and
logical sofidity to ensure active participation in the technical and sclentific monitoring of plans for sustalnable development of
the Portuguese Biosphere Reserves Network and the evaluation of ecosystem services. CFE Is composed of researchers from all
fields of ecology, integrating knowledge from genes to biomes with the aim of studying the mechanisms responsible for
maintaining biodiversity and for the composition, structure and functioning of biological communities and ecosystems, CFE has
a strong commitment to knowledge transfer to the general public as well as the productive sector, with an emphasls on the
sustainability of local territaries and communities. With ecology in its scientific matrix, producing knowledge in the areas of
global change, water and food management, ocean protection, biodiversity, ecosystem services, among others, CFE researchers
are encouraged to make a greater commitment to sustainable development, in a concerted, transdisciplinary, transnational and
transtational vision, supported by knowledge sharing and open science, and fully incorporating the United Nations
Development Agenda 2030.

UC and CFE have extensive and long experience not only in national projects, but also in European and international projects
(such as Horlzon 2020; Biodiversa, Erasmus+, European Research Fund for Coal and Steel, Afrlcan Union), and assume as a joint
mission to continue pushing the boundaries of knowledge In all areas of Ecology and its interfaces with technology and soclety In
a permanent commitment to produce a true Science for People and for the Planet, The CFE-UC team is coordinated by Professor
Helena Freitas, professor in the area of Biodiversity and Ecology at the University of Coimbra, holder of the UNESCO Chalir In
Blodiversity and Conservation for Sustainable Development, and coordinator of the Centre for Functional Ecology. Professor
Helena Freitas is a member of the Mission 8oard of the European Commission for Climate Change Adaptation, including Socletal

Transformation) and is Portugal's Focal Point for IPBES (Intergovernmental Platform for Biodiversity and Ecosystem Services).

. Name: Universidade Nova de Lisboa — Faculdade de Ciéncias Soclais @ Humanas
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Abbreviated name: UNL - FCSH

Pastal address: Campus de Campolide / 1099-085 Lisbea, Portugal
Registered Office: Campus de Campolide / 1099-085 Lishoa, Portugal
Phone: (00351) 217 908 300

Emall: dai@fcsh.unl.pt

Website: https://www.unl.pt

N.LF.: 501 559 094

Legal status: Public foundation under private law

Legal Representative: lodo de Deus Santos Sadgua

Contact person: Fernanda Rollo

Contact person's email address: fernandarollo@fernanda-rolle.me
Department: NOVA FCSH

Mission: Head of memories and identity thematic area, as well as the digital platform

Role to play in the Project: Develop the activities associated with the areas of the role’s responsibility, with particular emphasis
on the pilot actions "Memories and Identities”, “Creation of memory spaces and community” and “Citizen Science for sustainable
BRs” (actions: 4, S, 6, 7, 8, 10, 11, 12, 13, 14, 34, 36, 37,43, 70, 79 e 81) and participate in the pilot action “PBR Tourist Itineraries”
and activities related to training, communication, awareness-raising, listening, information provision and promotion of the
Project (actions: 1, 2, 20, 35, 40, 41, 42, 45, 46, 47, 48, 49, 55, 61, 62, 63, 64, 65, 66, 67, 68, 69, 72 e 77).

Experiences relevant to the Project: Universidade NOVA de Lisboa (NOVA) is one of the three public Universities located at
Lisbon and it is the best ranked Portuguese university in the ‘QS Ranking 50 under 50 (41th place). The university includes,
besides the Rectorate: one schao! of public health, three institutes, and five schools, including NOVA School of Social Sciences
and Humanities (NOVA FCSH), which will host this project. NOVA FCSH develops cutting-edge research in a wide range of
scientific areas within its 16 units of Research and Development, including the Institute of Contemporary History (IHC), the
research unit hosting the current proposal.
NOVA FCSH's experience in the areas of History and Digital Humanities includes the participation in the following initiatives and
research projects:

1. Coordination of the research profect “Memory for all”

2. Host of the UNESCO Chair on Oceans' Cultural Heritage

3. Coordination of the project Laboratério de Histdria

4, Host of the Digital Humanities Lab (DH_Lab)

S. Coordination of the project L3 - Lisboa Lahoratério Comum de Aprendizagem

6. Participation in the H2020 project DESIR - DARIAH ERIC Sustainability Refined

7. Participation in the Erasmus project Living Rivers — Caring and protecting the life and culture around rivers and streams

8. Particlpation in the project MemoriaMedia “e-Museu do Patrimdnio Cultural imaterial”
NOVA FCSH research teams are composed of around 2 000 senlor and junior researchers. Some of the latter are carrying out
thelr own PhD research within the framework of the institution's broader projects.
NOVA FCSH provides access to ROSSIO, infrastructure for Social Sciences, Arts and Humanities (SSAH) for the dissemination of
digital content, providing a distinctive set of sources and resources representing the richness and diversity of the histary,
society and Portuguese cultural heritage. There are currently over 80 basic and applied research projects ongolng in NOVA
FCSH, funded by several national and international programmes (e.g. Marie Curie Actions, ERC, H2020 Societal Challenges,
ERASMUS +) and by several other public and private institutions (e.g. Santander Totta, Gulbenkian Foundation).

Name: PC&A - Consultores de Marketing Estratégico
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Abbreviated name: PC&A

Postal address: Rua do Pogo 155, 12 / 2645-536 Alcabldeche, Portugal
Registered Office: Rua do Pogo 155, 12 / 2645-536 Alcabideche, Portugal
Phone: (00351) 937 243 208

Email: pceleste@pcea.mail.pt

Website: pca-marketing.com

N.LF.: 503 453 048

Legal status: Private Limited Company

Legal Representative: Pedro Manuel Amador Rodrigues Celeste
Contact person: Pedro Celeste

Contact person's email address: pceleste@pca.mail.pt

Department: CEO

Mission: Head of communication, marketing and promotion

Role to play in the Profect: Develop the activities assaciated with the areas of the role’s responsibility (actions: 56, 57, 58, 59, 60,
61, 62, 63, 64, 65, 66, 68 e 69) and participate In the pilot action “PBR Tourist itineraries” and in activities related to training,
awareness-raising, listening and providing information on the Project (actions: 1, 2, 4, 5, 6, 7, 8, 10, 11, 12, 13, 20, 35, 40, 41, 42,
45,46,47,48,49,55,72e 77).

Experiences refevant ta the Project: PC&A — Consultores de Marketing Estratégico, Lda is a company specialised in the
principles of commerclal and marketing strategies. Equipped with an Integrated set of its own methodologies, capable of
capturing the global reality of companies and supporting proposals for actian in the varigus aspects of Strategic Marketing and
Commercial Management in the Business-to-Business (B2B} and Business-to-Consumer (B2C) markets, supporting and advising
In the strateglc arientation of companles and brand. in particutar, PC&A speclalises in the development of business solutions in
the areas of Cansulting, Coaching, Research and Training, in a loglc of integrated projects aimed at optimising results. The most
representative area of the company's activity Is Consulting, where it has developed experience in 2 areas:

1.  Brand Strategy - PC&A helps companies define their brand strategies by creating and developing a Brand Identity role
to ensure a visual response to their positioning or new brand projects.

2.  Marketing Planning - PC&A works with its clients to create or improve thelr Marketing Planning and Communication
Plan
Currently, PC&A includes in its portfolio of clients a very diverse range of companles operating in different areas of activities. The
PC&A team is coordinated by Professor Pedro Celeste who, since 1996, works as a consultant in strategic marketing in the
national, European and African context, and currently directs PC&A, being the coordinator of mast of the projects mentioned
above. With a Doctorate in Management and Marketing, from the Complutense University of Madrid, he is Associate Professor
at the Catélica Lisbon School of Business & Economics, an Institution that has consistently been acclaimed as one of the best
Management Schaols in Europe, where he leads several executive education programmes, combining a training and consulting
experience for some of the most important national companies. In addition, he Is also a regular speaker at conferences and

seminars and has participated in more than 80 business and NGO Initiatives.

Name: Instituto Pedro Nunes, Associagdo para a InovagSo e Desenvolvimento em Ciéncia e Tecnologia

Abbreviated name: PN
Programme Environment, Climate Change and Low Carbon Economy
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Postal address: Rua Pedro Nunes / 3030 - 199 Coimbra, Portugal
Registered Office: Rua Pedro Nunes / 3030 - 199 Coimbra, Portugal
Phone: (00351) 239 700 300 / 239 700 962

Email: info@ipn.pt

Website: www.ipn.pt

N.LF.: 502 790 610

Legal status: Private non-profit institution

Legal Representative: Maria Teresa Ferreira Soares Mendes; Fernando Amilcar Bandelra Cardoso
Contact persons Carlos Cerqueira

Congact person's email address: cerqueira@ipn.pt

Department: Knowledge Valorization and Innovation Department
Missions Head of innovation and entrepreneurship thematic area

Role to play in the Project: Develop the activities assoclated with the areas of the role’s responsibility, with particular emphasis
on the pllot action “Virtual incubation programme in Portuguese BRs” {actions: 18, 19, 50 e 53} and participate in the pilot action
“pBR Tourlst Itineraries” and activities related to education, training, listening, information pravision and promotion of the
Project {actions: 1, 2,4, 5, 6, 7, 8, 10, 11, 12, 13, 20, 35, 40, 41, 42, 45, 46, 47,48, 49, 55,72 e 77).

Experiences relevant to the Project: Instituto Pedro Nurnes (IPN) Is a private non-profit institution that aims to promote the
transfer of innovation and technology, establishing the link between the sclentific and technological environment and the
productive fabric. Created as an initiative of the University of Coimbra (UC) in 1991, it develops its activities on three fronts that
reinfarce and complement each other:

1.  Research and technological development

2. Incubation and acceleration of technology-based enterprises

3.  Specialised training
IPN provides the business environment with multidisciplinary support in the creation of innovative products and processes, which

involves technological development, search for sources of funding, support in intellectual property (IP) issues, development of
the business plan, suppart in matters such as management, marketing, quality or access to international markets. The IPN team
is coordinated by Carlos Cerqueira, Director of VC, Department for the Valorisation of Knowledge and Innovation of IPN. In recent
years, he has been responsible for coordinating more than ten technology transfer projects and supporting technology-based
entrepreneurship, especially projects In the area of innovation, such as the GAPI3 network, which brings together the main
Portuguese universities. Currently, he is Director of ESA Space Solutions Centre Portugal, which includes the European Space
Agency Incubatlon Centre (ESA), Broker of Technology Transfer and ARTES Ambassador Platform. He is also the founder and
caordinator of the INEQ START acceleration programme, which since 2010 has brought together more than 80 startups and about
1000 participants, including participants, mentors and staff (http://start.ineo.pt/). At the same time, he teaches at the Faculty of
Sciences and Technology of the University of Colmbra (FCTUC), as Visiting Professor, In Management and fnnovation Processes,
of the Bachelor degree in Computer Engineering. He also collaborates with the Faculty of Economics of the University of Coimbra,
in the Master’s Degree in Social Intervention, Innavation and Entrepreneurship, Master's Degree in Marketing and MBA in
Marketing.

Name: Ordem dos Bi6logos
Abhreviated name: Obio

Programme Environment, Climate Change and Low Carbon Economy
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Postal address: Rua Cidade de Rabat, 38 - r/c / 1500 — 164 lisboa, Portugal
Registered Office: Rua Cidade de Rabat, 38 - r/c / 1500 — 164 Lishoa, Portugal
Phone: {(00351) 218 401 878

Ernail: sede.nacional@ordembiologos.pt

Website: http://ordembiologos.pt/

N.L.F.: 501 835 601

Legal status: Public Professional Association

Legal Representative: José Anténio dos Santos Perelra de Matos

Contact person: José Anténio dos Santos Pereira de Matos

Contact person’s email address: jose.matos@ordembiologos.pt
Department:

Mission: Co-Head of awareness-raising

Role to play In the Project: Develop the activities assaciated with the area of the role’s responsibility, with particular emphasis
on holding the BR Olymplads (actions: 74, 75 and 76) and participate in the pilot action “PBR Tourist Itinerarles” and in activities
refated to involvement, mohllisation and participatory methodologies, listening and provision of Information on the Project
fations: 1,2, 4, S, 6, 7, 8,10, 11,12, 13, 20, 35, 40, 41, 42, 45, 46, 47, 48, 49, 55, 61, 62, 63, 64, 65, 66, 67, 68, 69,72 e 77).

Experiences relevant to the Project: The Portuguese Biologlsts Assoclation is the professional public association of those who
practice thelr profession as a biologist, with a title conferred by the Association. It is a legal person governed by public law and
Is subject to a regime of public law in the performance of its public tasks. The Association has legal personality and enjoys
administrative, financlal and patrimonial autonomy and aims to ensure the defence and promotion of the profession as a
biologist, the improvement and progress of Biology in the scientific, pedagogical, technical and professional fields, the
safeguarding of the ethical principles that guide the biologist profession and the protection of the professional Interests of its
members and public interests related to the professional performance of biologists. Among the various tasks of this entity,
these include:

1. To promote the development and well-being of society by safeguarding the proper practice of the biologist
profession, in particular with regard to quality of life and the environment;

2. To carry out training and information actions almed at defining, promoting and developing the professional activity of
blologists, their rale in society, teaching and training in Biology or any aspect in the field of biological sciences.
tn the context of this last point, the Portuguese Blologists Assoclation has a Teacher Training Centre that carrles out annually

dozens of certified training actions for biology teachers, conferences, information publishing by digltal means and organises the
Portuguese Biology Olympiad since 2009, which Involves the participation of more than 20,000 students annually, making it one
of the most participated science competitions in Portugal and even the European Unlon. The Portuguese Biclogists Association
has a College of Education, Is In constant contact with many hundreds of teachers, training and lectures held in schoals, for
teachers and students and Is well known to biology teachers through the projects it develops, particularly the Biology Olympiad,
the Biogénius Kit and the training actions, which include biology matinees (short-term actions). The team of the Portuguese
Biologists Association is coordinated by José Anténio Mates, biolagist, doctorate in malecular genetics and researcher in the field
of genetics and plant breeding, and a member of the Portuguese Binlogists Association since 2013. He is the coordinator of the
Portuguese Biology Olymplad since its creation in 2009, a sclence competition in Biology for students from Sth to 12th grade,
which takes place annually involving more than 700 schoals and-20,000 students from all over the country, contemplating two
qualifiers and a final phase. He was also the Coordinator of the |bero-American Biology Olympiad (OIAB) during the period 2012~
2018 and is currently an elected member of the Steering Group of IBO (International Biology Olympiad). In addition to the
Portuguese Blology Olymplad, he was coordinator of two editions of the OIAB (2012, in Cascais and 2017, in Ponta Delgada), chair
of the EUSO2019 Organising Committee (European Union Science Olymplad}, which took place in Almada and had the
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participation of 26 countries of the European Unlon. He Is also the coordinator of the 1802021 scheduled to take place in Lisbon
in July 2020, with the estimated participation of delegations from 80 countries. Within the framework of the Portuguese Biology
Olympiad, the Portuguese Biologists Association has a network of contacts of more than 1000 teachers from all overthe country
and is also responsible for the training plan and laboratory training of students representing Portugal in the various competitions
ahroad {OIAB, IBO and EUSO). He Is also a certified trainer, responsible for numerous training courses of biology teachers in
Portugal and abroad. He coordinated the Biogénius Project that allowed for the development of 1500 kits for laboratory
experiments of molecular genetics in Schools with secondary education In the area of Biology, which were distributed in public
schools. In 2015, this project was awarded the Viva/Montepio Science Award, in the category of Education.

Name: KEEP - Knowledge for Peace, People and the Planet, Assodation/Associagio para a Paz, as Pessoas e o Planeta
Abbreviated name: Associagdo KEEP

Pastal address: Rua Carolina Michaells de Vascancelos, n.2 28, 7.2 direito, Lishoa, Portugal
Registered Office: Rua Carolina Michaelis de Vasconcelos, n.2 28, 7.2 direito, Lisboa, Portugal
Phone: (00351} 916311809

Email: associacaokeep@gmail.com

Website: https://keepassociation.org

N.I.F.: 514933224

Legal status: Assoclation; Non-Profit Qrganization

Legal Reprasentative: Inés Fitipa Abreu de Castafio

Contact person: : Inés Fifipa Abreu de Castafio

Contact person’s email address: inesabreucastano@gmail.com

Department: Direction

Mission: Co-Head of awareness-raising

Role to play in the Project: Develop the activities assoclated with the area of the role’s responsibility, with particular emphasis
on the pilot action “BioKeepers: Club of BR Friends and Caregivers” (actions: 78 e 80) and participate in the pilot action “PBR
Tourist Itineraries” and in activities related to involvement, mobilisation and participatory methodologies, listening and provision
of information on the Project (actions: 1, 2,4, 5, 6, 7, 8, 10, 11, 12, 13, 20, 35, 40, 41, 42, 45, 46, 47, 48, 49, 55, 61, 62, 63, 64, 65,
66, 67, 68, 69,72 77).

Experiences relevant to the Project: KEEP is a private non-profit legal entity that was established on 18 June 2018. The
Association has as its object the development of research activities, knowledge transfer and cansultancy in the fields of Social
Sclences, Arts, Humanities and Life Sciences, including training and awareness-raising programmes and initiatives to promote
and appropriate knowledge within saciety. KEEP also aims to develop studies and projects in the area of territory, ecology and
environment, sustainable development, community cohesion and information curation. In fulfilling its misston, it assumes as its
main objectlve the promotion of knowledge as a baseline for development, coheslon and sustainability, In an open science
context, focusing its activity on 9 Axes:

1. KNOWLEDGE: Promote the democratisation of knowledge in accordance with the purposes of open science.

2. CO-CREATION: Promote and streamfine collaborative practices of building and sharing knowledge with particular attention
to territories and contexts.
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3. PATRIMONIALISATION: Promote reflection on local heritage, proposing innovative practices and processes of
patrimonialisation, tnvolving communities and lacal agents in the definition of strategies for safeguarding and dissemination of
heritage values.

4. EDUCATION: Promote actions that contribute to cultural, heritage and environmental education, seeking to halt processes
of environmental and patrimonial degradation, fostering a participatory and conscious context of the appreciation of
endogenous resources.

5. PROMOTION: Promote knowledge, valorisation and dissemination of cultucal and environmental heritage, considering lacal
cultures and Identities, respecting and fostering good practices In activities of enjoyment and tourism.

6. QUALIFICATION: Contribute to the creation of ¢ritical mass in the reflective context of sustainability, in a holistic

perspective and taking [nta account territorial and human factors.

7. INNOVATION: Contribute to a creative context and fostering Innovation, specifically in the area of curatorship and
information technologles, along with a critical approach to the ethical challenges posed in research and technical and
technological solutions.

8. WELL-BEING: To value and promote knowledge as a baseline for a more just and tolerant saciety and committed to
Improving living conditions, based on peace and citizenship, with a view to equal oppartunities for enjoyment and access to
knowledge, culture and physical, psychic and spiritual integrity.

9. SUSTAINABILITY: The Sustainable Development Goals represent an opportunity for us to build and support initiatives
capable of providing a better life for afl.

With the aim of fostering and boosting collaborative practices of building and sharing knowledge with particular attention to local
territories and contexts, KEEP has worked closely with different entities seeking to converge missions and optimising resources,
experiences and practices. The KEEP team Is coordinated by Inés Castafio, graduated in Painting (FBA-UL, 2008}, Master in
Museology (NOVA FCSH, 2013) and, since 2015, Researcher at the Institute of Contemporary History of FCSH-NOVA and PhD
student in Contemporary History at the same University where she has been focusing on Issues such as public history,
collaborative research or responsible research and innovation. She Is a founding member of KEEP, having integrated its
management in 2018. In this context, she followed the implementation of the environmental education project Todos na Rede
and the initiatives Memérias da Aldela and Memérias da Lagoa d'Obidos with a view to valuing the identity of communities
through heritage. in parallel, she taught and coordinated several cultural projects with a close relationship between art and
education, of which stands out the educational programme of the ZDB Gallery, the Aguédé-Alé cultural programme developed in
Sdo Tamé Principe in partnership with different local agents and the projects Soya Kutu, Novos Mapas and Vefculo de intimidade
(in partnership with Lufsa Seixas). She was manager and researcher of the profect L3 - Lishoa Laboratério Comum de
Aprendizagem (scientific caordination of Professor Maria Fernanda Roflo and Maria Inés Queiroz), adviser to IHC. NOVA/FCSH
management and manager of the DESIR project funded by the European Commission. She recently joined the research team of
the project Treasuring — Environmental, historical and social dimensions of conservation in the Gorongosa National Park:
Implications for safeguarding biodiversity and sustainable development. Currently, she coltaborates with the Programme
Meméria para tados in multiple projects, following since 2015 all the activities of the Memdria das Avenidas project, in a close
relationship between NOVA FCSH and different local players of the Parish of Avenidas Novas.

Name: University of Bergen / Universitetet i Bergen
Abbreviated name: UIB
Pastal address: Postbox 7800, NO-5020 Bergen, Norway
Registered Office: Museplass 1, NO-5007 Bergen, Norway
Phone: 00-4755584965
Email: post@fa.uib.no
Website: www.uib.no
N.LF.:
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Legal status: Gov. Higher education, non-profit

Legal Representative: Magnus Holtermann, Acting Head of Section Innovation/Senior Legal Adviser
Contact person: Terje Restad

Contact person's amall address: terje.restad@ulb.no

Department: Institutt for biovitenskap

Mission: Active participant in ecosystem services thematic area and international caoperation

Rofe to play in the Project: Develop the activities associated with its participation, in collaboration with the University of Coimbra,
with particular emphasis on the pilot action “Use of key ES in mitigation and adaptation to climate change in BR” (actions: 15, 16,
21, 22, 23, 24, 26, 28, 29, 51 e 52) and participate in activities related to the education, cooperation and communication of the
Project (actions: 54 e 55).

Experiences relevant to the Project: The Universitetet | Bergen (UiB) is a young and modern university with about 18,000 students
and 4,000 prafessors and staff, making it a medium-sized European university, Seven faculties cover most traditional university
discipfines. Within the faculties are included 40 different specialised departments, multidisciplinary research centres and
institutes. The University Is invalved in the European Union framework programmes for research, technological development and
innovation and has been designated as “European Research Infrastructure” and “Research Training Site” in various scientific
flelds. Since 1997, more than 500 European researchers {teachers, senior researchers, postdoctoral students and doctoral
students) have visitad Bergen on EU scholarships, which contributes to making Bergen one of the most international universities.
UiB is involved in 109 projects of the 7th Framework Programme - 38 coordinated by UiB, among them UiB hosts 7 ERC Advanced
Grants, 1 ERC Starting Grant and 1 ERC Synergy Grant. To date {2020-05-01), UIB has received 138 projects in H2020, of which 49
are coordinated by Ui — & ERC StG, 7 ERC CoG, 3 ERC AdG, 21 MSCA-IF, 1 MSCA-RISE, 2 BG, 1 ICT, 4 in Societal Challenges, 1 FET-
OPEN and 1 Health programme. tn addition, UiB also hosts National Centres of Excellence granted by the Norway Research Council
- Centre for Intervention Sctence in Maternal and Child Health, Centre for Cancer Biomarkers, Birkeland Centre which includes
Research Health Records, Remotely Operated Vehicles for Space Science, Centre for Geobiology and Centre for Early Sapiens
Behavlour. In 2014, the Norway Research Councll granted funding to UiB for the development of marine research infrastructures,
Earth Surface Sediment Laboratory and Norway's Nuclear Magnetic Resonance Platform. The UiB team is coordinated by
Professor Inger Elisaheth Méren, Assaclate Professor in Applied Ecology at the Department of Biological Sciences of the UiB and
the UNESCO Chair for Sustainable Heritage and Environmental Management (2017 -). With a PhD in Vegetation Ecology, her
curvent research focuses on the dynamics of coupled human and natural systems, the so-called socio-ecological systems,
including sustainable land use, natural resource management, ecosystem services, agroecology and sustainable food systems.
She has worked in a varlety of contexts, including Europe, Asta, North America and Africa, which is reflected in an active
participation in various international cooperation networks. She is currently responsible for several interdisciplinary courses on
sustainabifity at UiB and a member of the UiB Warking Groups on Global Challenges and Education in the SDG framework for
2030. She also has experience In the implementation of several projects funded by the Norway Research Council under the
FRIMUF, ENVIRONMENTAL AND CLIMATE RESEARCH and MIU@FORSK programmes. So far, she has supervised 1 postdoctoral, 7
doctoral candidates, 15 master's students and 8 bachelor degree students. Recently, she was involved in the development of the
first UNESCO Biosphere Reserve in Norway, in collaboration with the Norwegian Environment Agency. She is also a member of
the Norweglan Commission of the MAB (Man and Blosphere) (2020-2024), as well as the steering group of the UNESCO Creative
City of Gastronomy In Bergen. Similarly, she participates regularly in activities organised by the World Network of Biosphere
Reserves, NorMAB and EuroMAB,
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Name: Nordhordiand Utviklingsselskap IKS

Abbreviated name: NUI

Postal address: Kvassnesvegen 23, 5918 ISDALST®, Norway
Registered Office: Kvassnesvegen 23, 5918 ISDALST@, Norway
Phone: 00 47 48 07 09 72

Email: post@nordhordland.net

Website: www.nordhordlandbiasphere.no

N.LF.:

Legal status:

Legal Representative: Rune Heradstveit

Contact person: Kari Evensen Natland

Contact person’s emall address: kari@nordhordland.net
Department: Nordhordland UNESCO Biosphere

Missiant Active participant in ecosystem services thematic area and international cooperation

Role to play in the Project: Develop the activities assoclated with its participation, in collaboration with the University of Coimbra
and the University of Bergen (actions: 21, 24, 26, 51 e 52) and participate in activities related to the education, cooperation and
communication of the Project {actions: 54 e 55).

Experiences relevant to the Project: Nordhordland Utviklingsselskap IKS (Development Company) (NUI) belongs to the nine
municipalities of Alver, Austrheim, Fedje, Gillen, Masfjorden, Modalen and Ostergy, all members of the Nordhordland Regional
Council. The collaboration holds the brand Nordhordland Region. NUI acts as the administration of the Regional Councll and
carries out tasks and projects adopted by the Council, The objectives of regional collabaration are as follows:

1.  Strengthen the quality of life of those who live here

2.  Create a good quality of [ife for resldents with leisure, work and good health;

3.  Strengthen the interaction between the region and the world around

4,  Save with the use of public resources

5. Contribute to environmental development and protection
NUI chose to focus Its operations on four main strategies:

1.  Marketing of the region

2. Improvement of communications

3. Business development and workplaces

4,  More efficient service management and praduction
Activities In the Nordhordland region will contribute to the development of this territory in economic, social and cultural terms,
Through various projects and activities commissioned by the Regional Council or the Councif of Ministers, NUI contributes to an
effective and coordinated management of intermunicipal and regional measures. One of the main responsibilities of NU1 is the
administration of the UNESCO Blosphere Reserve of Nordhordland. Part of the NUI team Is Karl Evensen Natland, a postgraduate
in Travel and Tourism Business, with emphasis on territorial planning and development {Lillehammer University College), with
additional training in coaching, entrepreneurship and rural development. Over the past seven years, Natland headed the project
that led to the designation of Nordhordfand as a UNESCO Biosphere Reserve - the first in Norway. During this period, she
participated in many international projects, participated in the UNESCO Branding Team and was a member of the MAB Steering
Committee, which enabled the establishment of a wide national and international netwark.

Programme Environment, Climate Change and Low Carbon Economy

09_CALL#3_ Reservas da Blosfera: teritdrios tdveis, comunidades resilientes
Project Contract
/35




[PI ‘ l:] REPUBLICA
lceland ;@ PORTUGUESA

Liechtenstein AMBIENTE £
Norway grants Ao cumATes

Name: Icelandic National Commission for UNESCO
Abbreviated name: Icelandic National Commission for UNESCO
Pastal addrass: Sélvhdlsgata 4, lceland

Registered Office: 101 Reykjavik, Iceland

Phone:

Email: aslaug.dora.eyjolfsdottir@mrn.is

Website: www.unesco.is

N.LF.:

Legal status: Public Entity

Legal Representative: Aslaug Déra EyjoHsdéttir

Contact parson: Aslaug Déra Eyjélfsdottir, Secretary-General
Contact person's emall address: aslaug.dora.eyjolfsdottir@mm.is
Department: Icelandic National Commission for UNESCO
Misslon: Active participant in [nternational coaperation

Role to play in the Project: Develop activities associated with their participation, in collaboration with the Promoter and other
partners (actions; 54 e 55).

Experlences relevant to the Project: Iceland joined UNESCO in June 1964 and its UNESCO National Commission was established
in May 1966. The UNESCO National Commission is based in the Icelandic Ministry of Education, Science and Culture, and its
seven members are appainted by the Minlster of Education, Science and Culture for a period of four years. The UNESCO
National Commission advises the (celandic government on matters related to UNESCO and Intends to contribute to ralsing
awareness In lceland about UNESCO and its work.

Currently, the UNESCO National Commission of Iceland develops its own programmes in the fleld of Education, Science, Culture
and Communication.

Part of the team of the UNESCO Natlonal Commission of Iceland is Szeunn Stefénsdéttic which, since the beginning of 2019, chairs

the UNESCO Natlonal Commission of Iceland. At the same time, she Is the director of the Institute of Research Centres at the
University of lceland and a consultant to the Rector. Prior to joining the University, she was a political consultant to the Minister
of Soclal Affairs and a political consultant to the Minister of Health Services. With a degree in Business Administration, she is
currently completing an MPA in Public Administration.

f) Partnership Agreement between the Project Promoter and its Partners

09_CALL#3Reservas da Biosfera: territorios sustentéveis, comunidades resilientes is implemented under
the Partnership format. The Partnership Agreement between the Project Promoter and the Project
Partners Is set out in Annex Il

g) Project Dossier

The Project dossier complies with Articles 29, 30, 31, 32, 33 and 34 of the 'Guide for Candidates for
Financing Environmental Projects, Climate Change and Low Carbon Economy'.

Pragramme Environment, Climate Change and Low Carbion Economy
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This Dosster shall be organised, where possible, on digital media and shall be constituted In accordance
with the following structure:

Application

v Application form and its annexes;

v Descriptive memory of the Project;

v Communication of the approval decision;

Decision

v Notification of Project eligibility;

¥"  Notification of the proposal for an approval decision;

v Notification of the final approval decision;

v Reformulation of application data to meet the recommendations of the scoreboard, where
applicable;

¥ Acceptance term and its annexes;

v'  Partnership Agreement and Agreement(s) with the Partners involved, where applicable;

v Request(s) amendment to the Agreement, where applicable;

v Other relevant documents, including exchange of information with the Environment Programme
Operator.

Payment requests

v Copy of the discriminating listings of expenditure submitted in payment applications and their

analysis reports issued by the Environment Programme Operator which shail contain the following
elements:

a) Project identification;

b) Identification of the procurement procedure (number and date of the Contract, in the case of
expenditure in the context of a public procurement procedure}j;

c) Identification of eligible expenditure (isolating the value of VAT);

d) Identification of the expense dacument {invoice and receipt with the respective number/ref., date)
and identification of the means of payment/financial flow;

e) Identification of the accounting register;

f) In the case of partial imputation of the expenditure contained in a document, identification of the
imputation criterion;

Programme Eavironment, Climate Change and Low Carbon Economy
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g) Declaration of conformity of the list submitted and the absence of allacation of expenditure to
other financing mechanisms signed by the Project Promoter.

v documents relating to procurement procedures, including check-list and evidence of compliance with
the applicable legal regime;

v"  Project-specific bank account opening process;

v'  Duly updated statements proving that both the Project Promoter and its Partners are not debtors
to the Tax Administration and Social Security;

v/ Other relevant documents, including exchange of information with the Environment Programme
Operator.

Payments

v'  Bank statements from the deposit of transfers of funds received from the Environment Programme
Operator

v Other relevant documents, including exchange of information with the Environment Programme
Operator

Implementation reports

v’ Copy of the implementation progress reports and their attachments, if applicable;

¥ Copy of the final implementation report and its annexes, if applicable;

¥ Proof of communication of the outcome of the evaluation of the final implementation report;

v Notifications cancerning the issuance of the terms of closure of the Project by the Environment
Programme Operator.;

v'  Other relevant documents, including exchange of information with the Environment Programme
Operator.

Dissemination and publicity of the support of the Environment Program | EEA Grants

v Bvidence of disclosure and publicity of the support received, according to applicable advertising
requirements.

Monitoring and control

v Documentation on audits and on-the-spot checks carried out on the Project, their reports,
contradictory and elements that evidence compliance with any recommendations / corrections;

¥ Schedule of physical and financial achievement;
v Document proving the VAT situation;

v"  Tender processes carried out for the execution of the Project;

Programme Environment, Climate Change and Low Carban Economy
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v Documentation on the publicity of the support received.

¥ Other relevant documents, including exchange of information with the Environment Programme
Operator and other EEA Grants authorities such as attendance lists in workshops, meetings, minutes,
materials produced for training or support or equipment as well as verification of the physical presence
of human resources related to certain Project activities.

Other elements

v All elements that do not have framing in the above-mentionad items, but essential to the
understanding and preservation of the history of the financing of the operation.
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Annex Il
PARTNERSHIP AGREEMENT ON
THE IMPLEMENTATION OF PROJECT:

09_CALL#3_ Reservas da Biosfera: territérios sustentiveis, comunidades resilientes

Between Quaternaire Portugal - Consultoria para o Desenvolvimento, SA

Hereafter referred to as “Project Promoter”

and Universidade de Coimbra

Hereafter referred to as “1% Partner Entity”

and Universidade Nova de Lisboa — Faculdade de Ciéncias Socials e Humanas

Hereafter referred to as “2™ Partner Entity”

and PC&A — Consultores de Marketing Estratégico, Lda

Hereafter referred to as “3' Partner Entity”

and Instituto Pedro Nunes, Associagdio para a inovagio e Desenvolvimanto em Ciéncia e Tecnologia

Hereafter referred to as “4'™ Partner Entity”

and Ordem dos Bidlogos

Hereafter referred to as “5* Partner Entity”

and KEEP - Knowledge for Peace, People and the Planet, Association/Associagio para a Paz, as
Pessoas e o Planeta

Hereafter referred to as “6" Partner Entity”
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and University of Bergen

Hereafter referred to as “7* Partner Entity”

and Nordhordland Utviklingsselskap IKS

Hereafter referred to as “8" Partner Entity”

and Icelandic National Commission for UNESCO

Hereafter referred to as “9* Partner Entity”.
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IDENTIFICATION OF THE CONTRACTING PARTIES

1. Quaternaire Portugal — Consultoria para o Desenvolvimento, SA, Private Entity (SME), tax
identification number 502503661, with head office in Rua Tomas Ribeiro n.2 412, 2 andar, 4450- 295
Matosinhos (Portugal), represented in this act by Maria Elisa Pérez da Silva Babo, as its President of the
Administration Board and in the use of legal powers for this act, hereinafter 1st Contracting Party or
Promoter;

and:

2. Universidade de Coimbra, Research Institution/ University, tax identification number 501617582, with
head office in Pago das Escolas, 3004-531 Coimbra (Portugal), represented in this act by Claudia Margarida
Gongalves Cavadas, as its Vice-Rector and in the use of legal powers for this act, hereinafter 2nd
Contracting Party or Partner Entity;

and:

3. Universidade Nova de Lishoa — Faculdade de Ciénclas Sociais e Humanas, University, tax identification
number 501559094, with head office in Campus de Campolide, 1099-032 Lisboa (Portugal), represented
in this act by Jo#o de Deus Santos Sadgua, as its Rector e and in the use of legal powers for this act,
hereinafter 3rd Contracting Party or Partner Entity;

and:

4, PCRA - Consultores de Marketing Estratégico, Lda, Private entity (SME), tax identification number
503453048, with head office in Rua do Pogo 155, 12, 2645-536 Alcabideche (Portugal), represented in this
act by Pedro Manuel Amador Rodrigues Celeste, as its CEO and in the use of legal powers for this act,
hereinafter 4th Contracting Party or Partner Entity;

and.

5. Instituto Pedro Nunes, Associagdo para a Inovagdo e Desenvolvimento em Ciéncia e Tecnologia,
Research Institution/ University, tax identification number 502790610, with head office in Rua Pedro
Nunes, 3030 - 199 Coimbra (Portugal), represented in this act by Maria Teresa Ferreira Soares Mendes e
Fernando Amilcar Bandeira Cardoso, as its President and Vice-Presidente and in the use of legal powers
for this act, hereinafter 5th Contracting Party or Partner Entity;

and:

6. Ordem dos Bidlogos, Public Professional Association, tax identification number 501835601, with head
office in Rua Cidade de Rabat, n? 38 r/c. 1500-164 Lishoa (Portugal), represented in this act by José
Antdnio dos Santos Pereira de Matos, as its President and in the use of legal powers for this act,
hereinafter 6th Contracting Party or Partner Entity;
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and;:

7. KEEP —Knowledge for Peace, People and the Planet, Association/Associagdo para a Paz, as Pessoas e o
Planeta, Private entity, tax identification number 514933224, with head office in Rua Carolina Michaelis
de Vasconcelos, n.2 28, 7.2 direito, 1500-145 Lisboa (Portugal), represented in this act by Inés Filipa Abreu
de Castaiio, as its Vice-President and in the use of legal powers for this act, hereinafter 7th Contracting
Party or Partner Entity;

and:

8. University of Bergen, Research Institution/ University, tax identification number 874 789 542, with head
office in Muséplassen 1, Posthoks 7800, 5020 Bergen{Norway), represented in this act by Magnus
Holtermann and Benedicte Lgseth, as its Research Administration and Senior Legal Advisor/Acting Section
Leader Innovation and in the use of legal powers for this act, hereinafter 8th Contracting Party or Partner
Entity;

and:

9. Nordhordland Utviklingsselskap IKS, Public entity, tax identification number 971 361 514 MVA, with
head office in Kvassnesvegen 23, 5914 Isdalstg (Norway), represented in this act by Rune Heradstveit, as
its CEO and in the use of legal powers for this act, hereinafter Sth Contracting Party or Partner Entity;

and:

10. Icelandic National Commission for UNESCO, Public entity, tax identification number 4308002990, with
head office in SBlvhélisgata 4, 101 Reykjavik (Iceland), represented in this act by Aslaug Déra Eyjélfsdéttir,
as its Secretary-General and in the use of legal powers for this act, hereinafter 10th Contracting Party or
Partner Entity.
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PREAMBLE OF THE PARTNERSHIP AGREEMENT ON
THE IMPLEMENTATION OF PROJECT:
09_CALL#3_ Reservas da Biosfera: territdrios sustentivels, comunidades resilientes

Considering that in May 2019, in the scope of EEA Financlal mechanism 2014-2021, the Programme:
“Environment, Climate Change and Low Carbon Economy Programme” between the Financial Mechanism
Committee established by Iceland, Liechenstein and Norway and Portugal was signed.

Considering the expertise and technical capacity of the Project Promotor and the Partner Entities involved
in the present Project, as demonstrated by the description of the Partner institutions provided in Annex
I, e) of the Contract.

Having the Secretary General for Environment acting as the Programme Operator far the Environment,
Climate Change and Low Carbon Economy Programme, in Portugal, within the scope of EEA FM 2014-
2021.

This Agreement between the Contracting Parties is established to accomplish the full execution of the
Project: Reservas da Blosfera: territorios sustentdvels, comunidades resilientes hereafter referred to as
Project.

The Agreement is set under the legal provisions:
a) The Protocol 38¢ to the EEA Agreement of 08 September 2016;

b} The Memorandum of Understanding between Iceland, the Principality of Liechtenstein, the Kingdom
of Norway and the Portuguese Government on the implementation of the EEA Financial Mechanism
2014-2021;

¢) The Regulation and its annexes, on the implementation of the European Economic Area Financial
Mechanism 2014-2021, adopted by the EEA Financial Mechanism Committee pursuant to Article 10.5
of Protocol 38c¢ to the EEA Agreement on 8 September 2016 and confirmed by the Standing Committee
of the EFTA States on 23 September 2016;

d) The Programme agreement between The Financial Mechanism Committee established by Iceland,
Liechtenstein and Norway and National Management Unit, representing the Portuguese Republic, for
the financing of the Programme “Environment, Climate Change and Low Carbon Economy” in the
programme areas of Environment and Ecosystems (PA11) and Climate Change Mitigation and
Adaptation (PA13).

This Agreement specifies the roles and responsibilities of the Project Promoter and of the Partner(s)
Entity(ies) in relation to their collaboration on the implementation of the Project.

Programme Environment, Climate Change and Low Carbon Economy
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The present Partnership Agreement (henceforth referred to as Agreement) is celebrated and mutually
agreed upon, being ruled by the terms and conditions defined in the following clauses, and ancillary, by
the applicable legal dispositions:

4,

CHAPTER |
SUBIJECT, NATURE, OBJETIVES AND DURATION

Clause One
{Subject and Nature)

The present Agreement’s subject is setting the terms and conditions concerning the establishment
of a Partnership, in form of Institutional co-operation between the Project Promoter and the Partner
Entity as well as the rights and obligations of each of the Parties, within the context of the
management of the Project identified in Clause Two (henceforth referred to as Project) within the
scope of the Environment, Climate Change and Low Carbon Economy Programme, (henceforth
referred to as Programme).

The main objective of the Project is to value the territories of the Biosphere Reserves as living
sustainability laboratories, promoting the quality of life of their inhabitants, particularly in the
Portuguese context, and, simultaneously, to increase their visibility, knowledge and management
capacity through instruments that promote the affirmation/ praise/ acknowledgement and identity
of the 11 territories classified as Biosphere Reserves in Portugal.

The institutional co-operation aims at the accomplishment of the Project goal, through the
cooperation between the Parties.

With the celebration of the present Agreement, it is not intended that the Parties constitute an
association or any other entity with a legal personality.

Clause Two
(Project Identification)

The above mentioned Project is called: Reservas das Biosfera: territdrios sustentdveis, comunidades
resilientes.

The Project falls within the following Expected Outcome of the Programme: “Enhance sustainable
development in Blosphere Reserves” and Output 2.1 'Increased Blosphere Reserve Management
Capacity';

Programme Environment, Climate Change and Low Carbon Economy
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The total cost of the Project is 2.198.666,46 € (two million, one hundred and ninety-eight thousand,
six hundred and sixty six Euros and forty-six cents Euros), being shared by Parties in the following
manner:
a. Quaternaire Portugal, SA: 723.123,60 € (seven hundred and twenty three thousand, one
hundred and twenty three Euros and sixty cents);
b. Universidade de Coimbra: 323.243,41 € (three hundred and twenty-three thousand, two
hundred and forty-three Euros and forty-one cents);
¢. Universidade Nova de Lisboa — Faculdade de Ciénclas Soclals e Humanas: 354.929,88 € (three
hundred and fifty-four thousand, nine hundred and twenty-nine Euros and eighty-eight cents);
d. PCA-—Consultores de Marketing Estratégico, Lda: 424.731,25 € (four hundred and twenty four
thousand, seven hundred and thirty one Euros and twenty five cents);
e. Instituto Pedro Nunmes, Associagdo para a Inovagio e Desenvolvimento em Ciéncia e
Tecnologia: 159.355,25 € {one hundred and fifty-nine thousand, three hundred and fifty-five
Euros and twenty-five cents);
f.  Ordem dos Bitlogos: 39.396,01 € (Thirty-nine thousand, three hundred and ninety-six Euros
and one cent);
g. KEEP - Knowledge for Peace, People and the Planet, Assaciation/Associacdo para a Paz, as
Pessoas e o Planeta; 73.140,00 € (Seventy-three thousand, one hundred and forty Euros);
h. University of Bergen: 48.214,03 € (Forty-eight thousand, two hundred and fourteen Euros and
three cents);
.  Nordhordland Utviklingsselskap IKS: 42.533,04 € (Forty-two thousand, five hundred and thirty
three-Euros and four cents);
jo  Icelandic National Commission for UNESCO: 10.000,00 € (Ten thousand Euros).
Only actions and expenditure incurred by Parties typified in Articles 8.2, 8.3, 84, 8.5, 8.6, 8.7, 8.9,
8.12, 8.13, 8.14, 8.15 and 8.16 of the Regulation on the implementation of the European Economic
Area Financial Mechanism 2014-2021 shall be financed.
Actions financed by the Programme shall not generate direct income during the implementation
phase of the Project.

Clause Three
(Components and Actions to be developed)

The objectives to be accomplished by this Partnership require the combined effort of the
complementary capabilities of the Contracting Parties which assume the joint responsibility for the
full implementation of the Project.

In order to achieve the established objectives, the Contracting Parties agree to develop, in
Partnership, the components and actions laid down in the following numbers.

The Promoter shall undertake to develop the following components and actions:

Programme Environment, Climate Change end Low Carbon Economy
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1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities.

3. Framing the geostrategic context of BR in existing UNESCO BR networks

7. Development of the Sustainable Development Plan (SDP) concept for BR

8. Development of the participatory planning methodology for the SDP

9. Consultation and validation of the methodological structure for the SDP

17. Analysis of the dynamics of the socio-economic sector

20. Identification of priorities and projects in the areas of development and sustainability
31. Elaboration and participative discussion of the Sustainable Development Plans (SDP) of each BR
32. SDP public presentations and discussions

33. Revision and editing of the final versions of the SDP

34. Selection of 11 pilot actions

35. Tourism "Script” for the Portuguese Biosphere Reserves - pilot action

38. Network of Biosphere Reserves shops and virtual store - pilot action

39, Benchmarking analysis of Sustainable Development (SD) indicators used in UNESCO's RB
networks

40, Architecture of SDP indicators and monitoring system
41. Consultation and validation of the SDP indicators and monitoring system

42, Training of BR management teams and other stakehalders in the domain of the SDP Indicators
and monitoring System

44, Creation of the sustainable development barometer for Portuguese Biosphere Reserves
45, Sustainability certification framework - Portuguese Biosphere Reserves

46. Assessment of training needs that will support the training planning

47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training in planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associated with the implementation of pilot actions

54. Program of visits and transfer of experiences between Portuguese BR and donor countries
55. Final project seminar

71. Development of Awareness Plan for different audiences

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners
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77. Deslgn and organization of Biosphere Reserve Festivals

Also, the Promoter will assure also participation on the following transversal actions:
4. History of BR
S. Elaboration of a database management plan: FAIR data - open access
6. Auscultation / Perception and identification of heritage
10. Digital Infrastructure - distributed management madel
11. Digital Infrastructure - Biosphere Reserves website
12, Digital infrastructure - Indicators management dashboard
13. Digitat Infrastructure - Research Data Catalogue
61. Productions and promotional materials - Offline
62. Productions and promotional materials - Online
63. Productions and promotional materials - Audiovisual materlals
64. Brand Activations
65. Public Relations
66. Media Strategy and Planning
67. Media Strategy and Planning - Press
68. Media Strategy and Planning — Radio
69. Media Strategy and Planning - Digital

Plus, the Promoter will assure all the tasks related to the Global Project Management and Coordination.

a. The components and actions that shall be undertaken by the Promoter correspond to the
eligible amount of 622.184,92 € (Six hundred and twenty two thousand, one hundred and
eighty-four Euros and ninety-two cents);

b. The financial contribution of the Programme provided to the Promoter shall be at the most
622.184,92 € (Six hundred and twenty two thousand, one hundred and eighty-four Euros and
ninety-two cents).

4. The Second Contracting Party, 1%Partner Entity shall undertake to develop the following
components and actions:

15. Mapping the BR ecosystem diversity
16. Identification of potential Ecosystem Services (ES} assaciated with ecosystems
21. Selection of key ES for the sustainable development of BR
Programme Environment, Climate Change and Low Carhon Economy
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22. Selection of indicators and development of methodology for assessing the condition / status of
ES

23. ES condition / status assessment
24. ES valuation proposal (add value)

25. ES valuation (assigning value) and its interconnection with the associated economic sectors - pilot
action

26. Mapping BR ES

27. Proposal of management and conservation measures for BR and ES optimization"

28. ES modelling to assess the effectiveness of management and conservation measures

29. Use of key ES in mitigation and adaptation to climate change in BR - pilot action

30. ES Sustainable Management-Manual for BR

34. Selection of 11 pilot actions

51. Capacitation of local BR decision makers in implementing the Sustainable Management Plans
52. Technical workshop on ecosystem services

54. Program of visits and transfer of experiences between Portuguese RB and donor countries
73, ES awareness actions

79. Atlas of Portuguese Biosphere reserves

Also, the Second Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Blosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities.
- 4. History of BR
5. Elaboration of a database management plan: FAIR data - open access
6. Auscultation / Perception and identification of heritage
7. Development of the Sustainable Development Plan (SDP) concept for BR
8. Development of the participatory planning methodology for the SDP
10. Digital Infrastructure - distributed management model
11. Digital Infrastructure - Biosphere Reserves website
12. Digital infrastructure - Indicators management dashboard
13. Digital Infrastructure - Research Data Catalogue
20. Identification of priorities and projects in the areas of development and sustainability

35. Tourism "Script" for the Portuguese Biosphere Reserves - pilot action
Programme Environment, Climate Change and Low Carbon Economy
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40. Architecture of SDP indicators and monitoring system
41, Consultation and validation of the SDP indicators and monitaring system

42, Training of BR management teams and other stakeholders in the domain of the SDP Indicators
and monitoring System

45. Sustainability certification framework - Portuguese Biosphere Reserves
46, Assessment of training needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training in planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49, Training associated with the implementation of pilot actions
55, Final praject seminar

61. Productions and promotional materials - Offline

62. Productions and promotional materials - Online

63, Productions and promotional materials - Audiovisual materials
64, Brand Activations

65. Public Relations

66. Medla Strategy and Planning

67. Media Strategy and Planning - Press

68. Media Strategy and Planning - Radio

69. Media Strategy and Planning - Digital

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Second Contracting Party
correspond to the eligible amount of 290.107,97 € (two hundred ninety thousand, one
hundred and seven Euros and ninety-seven cents );

b. The financial contribution of the Programme provided to the Second Contracting Party shall
be at the most 290.107,97 € (two hundred hinety thousand, one hundred and seven Euros and
ninety-seven cents ).

The Third Contracting Party, 2" Partner Entity shall undertake to develop the following components
and actions:

4, History of BR

5. Elaboration of a database management plan: FAIR data - open access

Programme Environment, Climate Change and Low Carbon Economy
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6. Auscultation / Perception and identification of heritage

7. Development of the Sustainable Develapment Plan {SDP) concept for BR
8. Development of the participatory planning methodology for the SDP

10. Digital Infrastructure - distributed management model

11, Digital Infrastructure - Biosphere Reserves website

12. Digital infrastructure - Indicators management dashboard

13. Digital Infrastructure - Research Data Catalogue

14. Digital guides to cultural and natural heritage of the Biosphere Reserves
34. Selection of 11 pilot actions

36. Memories and identities - systematic record of memories

37. Creation of memory and community spaces - pilot action

43, Citizen Science for sustainable BR - pilot action

70. Culture and Education Agenda

79. Atlas of Portuguese Biosphere reserves

81. Itinerant exhibition

Also, the Third Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities.

20. Identification of priorities and projects in the areas of development and sustainability
35, Tourism "Script" for the Portuguese Biosphere Reserves - pilot action

40. Architecture of SDP indicators and monitoring system

41, Consultation and validation of the SDP indicators and monitoring system

42, Training of BR management teams and other stakeholders in the domain of the SDP Indicators
and monitoring System

45. Sustainability certification framework - Portuguese Biosphere Reserves
46. Assessment of trainlng needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training in planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49, Training associated with the implementation of pilot actions

55. Final project seminar
Programme Environment, Climate Change and Low Carbon Economy
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61. Productions and promotional materials - Offline

62. Productions and promotional materials - Online

63. Productions and promotional materials - Audiovisual materials
64. Brand Activations

65. Public Relations

66. Media Strategy and Planning

67. Media Strategy and Planning - Press

68, Media Strategy and Planning - Radio

69. Media Strategy and Planning - Digital

72. Laocal project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Third Contracting Party
correspond to the eligible amount of 295.774,90 € {two hundred ninety-five thousand, seven
hundred seventy-four Euros and ninety cents );

b. The financial contribution of the Programme provided to the Third Contracting Party shall be
at the most 295.774,90 € (two hundred ninety-five thousand, seven hundred seventy-four
Euros and ninety cents ).

The Fourth Contracting Party, 3® Partner Entity shall undertake to develop the following

components and actions:
56. Marketing Strategy Development
57. Communication Plan Design

58. Strategy and Brand Identity (Tone, Signature and Communication Messages, Logo and
Brandbook)

59, Generic Creative Development

60. Creative development of digital communication

61. Productions and promotional materials - Offline

62. Productions and promotional materials - Online

63. Productions and promotional materials - Audiovisual materials
64. Brand Activations

65. Public Relations

66. Media Strategy and Planning

Programme Environment, Climate Change and Low Carbon Economy
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67. Media Strategy and Planning - Press
68. Media Strategy and Planning ~ Radio
69, Media Strategy and Planning - Digital

Also, the Fourth Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities.

4. History of BR

5. Elaboration of a database management plan: FAIR data - open access

6. Auscultation / Perception and identification of heritage

7. Development of the Sustainable Development Plan (SDP) concept for BR
8. Development of the participatory planning methodology for the SDP

10. Digital Infrastructure - distributed management model

11. Digital Infrastructure - Biosphere Resewés website

12. Digital infrastructure - Indicators management dashboard

13. Digital infrastructure - Research Data Catalogue

20. |dentification of priorities and projects in the areas of development and sustainability
35. Tourism "“Script" for the Portuguese Biosphere Reserves - pilot action
40. Architecture of SDP indicators and monitoring system

41, Consultation and validation of the SDP indicators and monitoring system

42. Training of BR management teams and other stakeholders in the domain of the SDP Indicators
and monitoring System

45, Sustainability certification framework - Portuguese Biosphere Reserves
46. Assessment of training needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training In planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49. Training assoclated with the implementation of pilot actions
55. Final project seminar

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

Programme Environment, Climate Change and Low Carbon Economy
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a. The components and actions that shall be undertaken by the Fourth Contracting Party
correspond to the eligible amount of 406.101,04 € (four hundred and six thousand, one
hundred and one Euros and four cents );

b. The financial contribution of the Programme provided to the Fourth Contracting Party shall be
at the most 406.101,04 € (four hundred and six thousand, one hundred and one Euros and four
cents).

7. The Fifth Contracting Party, 4" Partner Entity shall undertake to develop the following components
and actions:
18. Identification of key actors in the socio-economic sector in the BR

19. Identification of existing R&DT, innovation and entrepreneurship best practices aligned with
sustainable development

50, Training of local teams to support economic initiatives and funding opportunities

53. Virtual incubation program In Portuguese Biosphere Reserves - pilot action

Also, the Fifth Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities

4. History of BR

5. Elaboration of a database management plan: FAIR data - open access

6. Auscultation / Perception and identification of heritage

7. Development of the Sustainable Development Plan (SDP) concept for BR
8. Development of the participatory planning methodology for the SDP

10. Digltal Infrastructure - distributed management model

11. Digital Infrastructure - Biosphere Reserves website

12. Digital infrastructure - Indicators management dashboard

13. Digital Infrastructure - Research Data Catalogue

20. identification of priorities and projects in the areas of development and sustainability
35, Tourism "Script" for the Portuguese Biosphere Reserves - pilot action
40. Architecture of SDP indicators and monitoring system

41. Consultation and validation of the SDP indicators and monitoring system

42. Training of BR management teams and other stakeholders in the domain of the SDP Indicators

Programme Environment, Climate Change and Low Carbon Economy

09_CALLHI3_ Reservas da Biosfera: temitérios sustentdvels, comunldades resilientes
Project Contract

/54



REPUBLICA
lceland U’[ﬂj PORTUGUESA

Liechtenstein AMBIENTEE
Norway grants ko clinen

and monitoring System
45. Sustainability certification framework - Portuguese Biosphere Reserves
46, Assessment of training needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training In planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associated with the implementation of pilot actions
55. Final project seminar

61, Productions and promotional materials - Offline

62. Productions and promotional materials - Online

63. Productions and promotional materials - Audiovisual materials
64. Brand Activations

65. Public Relations

66. Media Strategy and Planning

67. Media Strategy and Planning - Press

68. Media Strategy and Planning — Radio

69. Media Strategy and Planning - Digital

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Fifth Contracting Party
correspond to the eligible amount of 132.796,04 € (one hundred and thirty-two thousand,
seven hundred and ninety-six Euros and four cents);

b. The financial contribution of the Programme provided to the Fifth Contracting Party shall be
at the most 132.796,04 € (one hundred and thirty-two thousand, seven hundred and ninety-
six Euros and four cents).

8. The Sixth Contracting Party, 5t" Partner Entity shall undertake to develop the following components
and actions:

74. Planning of the National Biosphere Olympics

75. Communication and dissemination of the BR Olympics
76. BR Olympics

Programme Enviranment, Climate Change and Low Carbon Economy
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Also, the Sixth Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

Survey of existing BR action plans, objectives and priorities
4. History of BR
Elaboration of a database management plan: FAIR data - open access
6. Auscultation / Perception and identification of heritage
7. Development of the Sustainable Development Plan (SDP) concept for BR
Development of the participatory planning methodology for the SDP
10. Digital Infrastructure - distributed management model
11. Digital Infrastructure - Biosphere Reserves website
12. Digital infrastructure - Indicators management dashboard
13. Digital Infrastructure - Research Data Catalogue
20. Identification of priorities and projects in the areas of development and sustainability
35. Tourism "Script" for the Portuguese Biosphere Reserves - pilot action
40
41. Consultation and validation of the SDP indicators and monitoring system

Architecture of SDP indicators and monitoring system

42. Training of BR management teams and other stakeholders in the domain of the SDP indicators
and monitoring System

45, Sustainability certification framework - Portuguese Biosphere Reserves

46. Assessment of training needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training in planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associated with the implementation of pilot actions
55. Final project seminar

61. Productions and promotional materials - Offline

62. Productions and promational materials - Online

63. Productions and promotional materials - Audiovisual materials
64. Brand Activations

65. Public Relations

66. Media Strategy and Planning

67. Media Strategy and Planning - Press

Programme Environment, Climate Change and Low Carbon Economy
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68. Media Strategy and Planning ~ Radio
69. Media Strategy and Planning - Digital

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions Involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Sixth Contracting Party
correspond to the eligible amount of 37.663,34 € (thirty-seven thousand, six hundred and
sixty-three Euros and thirty-four cents);

b. The financial contribution of the Programme provided to the Sixth Contracting Party shall be
at the most 37.663,34 € (thirty-seven thousand, six hundred and sixty-three Euros and thirty-
four cents).

9. The Seventh Contracting Party, 6% Partner Entity shall undertake to develop the following
components and actions:
78. BioKeepers - Club of Frlends and caregivers of BR

80. Knowledge extension

Also, the Seventh Contracting Party will assure also participation on the following transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BR action plans, objectives and priorities
History of BR
5, Elaboration of a database management plan: FAIR data - open access
6. Auscultation / Perception and identification of heritage
7. Development of the Sustainable Development Plan (SDP) concept for BR
8. Development of the participatory planning methodology for the SDP
10. Digital Infrastructure - distributed management model
11. Digital Infrastructure - Biosphere Reserves website
12. Digital infrastructure - Indicators management dashboard
13, Digital Infrastructure - Research Data Catalogue
20, Identification of priorities and projects in the areas of development and sustainability
35, Tourism "Script" for the Portuguese Biosphere Reserves - pilot action

40. Architecture of SDP indicators and monitoring system
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41. Consultation and validation of the SDP indicators and monitaring system

42, Training of BR management teams and other stakeholders in the domain of the SDP Indicators
and monitoring System

45. Sustainability certification framework - Portuguese Biosphere Reserves
46. Assessment of training needs that will support the training planning
47. Governance skills reinforcement program for BR managers, partners and local agents

48. Training in planning and participatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associated with the implementation of pilot actions
55. Final project seminar

61. Productions and promotional materials - Offline

62
63. Praductions and promotional materials - Audiovisual materials
64. Brand Activations

65. Public Relations

Productions and promotional materials - Online

.

66. Media Strategy and Planning

67. Media Strategy and Planning - Press
68. Media Strategy and Planning — Radio
69. Media Strategy and Planning - Digital

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Seventh Contracting Party
correspond to the eligible amount of 73.140,00 € (seventy-three thousand, one hundred and
forty Euros);

b. The financial contribution of the Programme provided to the Seventh Contracting Party shall
be at the most 73.140,00 € (seventy-three thousand, one hundred and forty Euros).

10. The Eighth Contracting Party, 7" Partner Entity shall undertake to develop the following
components and actions:

15. Mapping the BR ecosystem diversity

16. \dentification of potential Ecosystem Services (ES) associated with ecosystems

21. Selection of key ES for the sustainable development of BR

22, Selection of indicators and development of methodology for assessing the condition / status of
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ES

23. ES condition / status assessment

24, ES valuation proposal (add value)

26. Mapping BR ES

28. ES 'modelling to assess the effectiveness of management and conservation measures

29, Use of key ES in mitigation and adaptation to climate change in BR - pilot action

51, Capacitation of local BR decision makers in implementing the Sustainable Management Plans

52. Technical workshop on ecosystem services

Also, the Eighth Contracting Party will assure also participation on the following transversal actions:
54, Program of visits and transfer of experiences between Portuguese BR and donor countries

55. Final project seminar

a. The components and actions that shall be undertaken by the Eighth Contracting Party
correspond to the eligible amount of 40.178,03 € {forty thousand, one hundred and seventy
eight Euros and three cents);

b. The financial contribution of the Programme provided to the Eighth Contracting Party shall be
at the most 40.178,03 € (forty thousand, one hundred and seventy eight Euros and three
cents).

11. The Nineth Contracting Party, 8" Partner Entity shall undertake to develop the following
components and actions:
21. Selection of key ES for the sustainable development of BR
24, ES valuation proposal (add value)
26. Mapping BR ES
51. Capacitation of local BR decision makers in implementing the Sustainable Management Plans

52. Technical workshop on ecosystem services

Also, the Ninth Contracting Party will assure also participation on the following transversal actions:
54. Program of visits and transfer of experiences between Portuguese BR and donor countries

58. Final project seminar
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a. The components and actions that shall be undertaken by the Nineth Contracting Party
correspond to the eligible amount of 36.701,04 € (thirty-six thousand, seven hundred and one
Euros and four cents);
b. The financial contribution of the Programme provided to the Nineth Contracting Party shall be
at the most 36.701,04 € (thirty-six thousand, seven hundred and one Euros and four cents).
12. The Tenth Contracting Party, 9" Partner Entity shall undertake to develop the following components
and actions:

54.Program of visits and transfer of experiences between Portuguese BR and donor countries

55,Final project seminar

a. The components and actions that shall be undertaken by the Tenth Contracting Party
correspond to the eligible amount of 10.000,00 € (ten thousand Euros);

b. The financial contribution of the Programme provided to the Tenth Contracting Party shall be
at the most 10.000,00 € (ten thousand Euros).

Clause Four

(Duration)

1. The present Agreement shall be in effect for the period of the implementation of the Project
(between 12/11/2020 and 11/05/2023). The Agreement may be extended beyond the end of the
Project if the Parties find it convenient to maintain the Partnership.

2. Without prejudice for the preceding number, the duties, responsibilities and obligations of the
Parties towards the Programme will be maintained, in the terms and for the period of time defined
in the respective Project Contract.

CHAPTER It
BUDGET, PLAN AND OTHER FINANCIAL ISSUES

Clause Five
(Budget and Financial Plan)

The Contracting Parties agree to fulfil the detailed budget, including cost per component, as well as the
respective financial plan and completion milestones, as defined in the Project Contract and which is
attached to this Partnership Agreement.

Programme Environment, Climate Change and Low Carbon Ecanomy
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Clause Six

{Financial Contribution)

1. The financial contribution of the Contracting Parties to complete the Project funding up to a
maximum of 0% of the necessary contribution, shall be, in accordance with the financial plan:

Promoter: 723.123,60 € (seven hundred and twenty three thousand, one hundred and twenty
three Euros and sixty cents), being the contribution up to the amount of 0,00€ (zero Euros);

1% Partner Entity, Second Contracting Party: 323.243,41 € (three hundred and twenty-three
thousand, two hundred and forty-three Euros and forty-one cents), being the contribution up
to the amount of 0,00€ (zero Euros);

2™ Partner Entity, Third Contracting Party: 354.929,88 € (three hundred and fifty-four
thousand, nine hundred and twenty-nine Euros and eighty-eight cents), being the contribution
up to the amount of 0,00€ (zero Euros);

3™ Partner Entity, Fourth Contracting Party: 424.731,25 € (four hundred and twenty four
thousand, seven hundred and thirty one Euros and twenty five cents), being the contribution
up to the amount of 0,00€ (zero Euros});

4% Partner Entity, Fifth Contracting Party: 159.355,25 € (one hundred and fifty-nine thousand,
three hundred and fifty-five Euros and twenty-five cents}, being the contribution up to the
amount of 0,00€ (zero Euros);

5% Partner Entity, Sixth Contracting Party: 39.396,01 € (Thirty-nine thousand, three hundred
and ninety-six Euros and one cent), being the contribution up to the amount of 0,00€ (zero
Euros);

6% Partner Entity, Seventh Contracting Party: 73.140,00 € (Seventy-three thousand, one
hundred and forty Euros), being the contribution up to the amount of 0,00€ (zero Euros);

7' Partner Entity, Eighth Contracting Party: 48.214,03 € (Forty-eight thousand, two hundred
and fourteen Euros and three cents), being the contribution up to the amount of 0,00€ (zero
Euros);

8™ Partner Entity, Nineth Contracting Party: 42.533,04 € (Forty-two thousand, five hundred
and thirty three Euros and four cents), being the contribution up to the amount of 0,00€ (2ero
Euros);

9™ Partner Entity, Tenth Contracting Party: 10.000,00 € (Ten thousand Euros), being the
contribution up to the amount of 0,00€ (zero Euros).

2. The deposit of the financial contribution shall be demonstrated by the bank extract associated with
the Project.
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Clause Seven
(Indirect Costs)

The indirect costs in Project {overheads) will be Identified in accordance with Art. 8.5.1 (a), (b, () o
(d), Art. 8.5.2 and 8.5.3 of the EEA Regulation.

Based on the abovementioned regulation, the maximum amount allocates to the indirect costs are
as follows:

a)

b)

d)

e

h)

The indirect costs in Project {overheads) for the Promoter will be identified in accordance with
Art. 85.1 (b) of the EEA Regulation, with the maximum amount: 100.938,68 € (one hundred
thousand, nine hundred and thirty eight Euros and sixty eight cents);

The indirect costs in Project {overheads) for the 1 Partner Entity, Second Contracting Party
will be identified in accordance with Art. 8.5.1 (c) of the EEA Regulation, with the maximum
amount: 33.135,44 € (thirty-three thousand, one hundred and thirty-five Euros and forty-four
cents);

The indirect costs in Project (overheads) for the 2 partner Entity, Thivd Contracting Party will
be identified in accordance with Art. 8.5.1 (b) of the EEA Regulation, with the maximum
amount: 59.154,98 € (fifty-nine thousand, one hundred and fifty-four Euros and ninety-eight
cents);

The indirect costs in Project (overheads) for the 3™ Partner Entity, Fourth Contracting Party
will be identified in accordance with Art. 8.5.1 (b) of the EEA Regulation, with the maximum
amount; 18.630,21 € (eighteen thousand, six hundred and thirty Euros and twenty-one cents);

The indirect costs in Project (overheads) for the 4" Partner Entity, Fifth Contracting Party wiil
be identified in accordance with Art. 8.5.1 (b) of the EEA Regulation, with the maximum
amount: 26.559,21 € (twenty-six thousand, five hundred and fifty-nine Euros and twenty-one
cents);

The indirect costs in Project (overheads) for the 5* Partner Entity, Sixth Contracting Party will
be identified in accordance with Art. 8.5.1 (b) of the EEA Regulation, with the maximum
amount: 1.732,67 € (One thousand seven hundred and thirty-two Euros and sixty-seven cents);

There is no indirect costs in Project (overheads) for the 6™ Partner Entity, Seventh Contracting
Party;

The indirect costs in Project (overheads) for the 7* Partner Entity, Eighth Contracting Party
will be identified in accordance with Art. 8.5.1 {bj of the EEA Regulation, with the maximum
amount: 8.036,00 € (Eight thousand and thirty-six Euros);
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1)  The indirect costs in Project (overheads) for the 8™ Partner Entity, Nineth Contracting Party
will be identified in accordance with Art. 8.5.1 (b) of the EEA Regulation, with the maximum
amount: 5.832,00 € (Five thousand, eight hundred and thirty two Euros);

J}  There is no indirect costs in Project (overheads) for the 9™ Partner Entity, Tenth Contracting
Party .

3. Each of the Contracting Parties is responsible for justifying the amount and percentage to be used,
in conformity with the detailed methodology published on the Programme’s website — estimated
cost method.

Clause Eight
(Advanced Payments)

1. The Partner Entity is entitled to advanced payments, which shall be performed through the Project
Promotor, considering the percentage of work previously distributed to the Partner Entity and the
funds transfer from the Programme Operator through its designated channels, in conformity with
the rules of the Programme.

Clause Nine
(Monetary Unit and Currency Exchange)
1. The Parties agree that the monetary unit of the Partnership is the Euro.

2. The currency exchange rule for expenditure and its reimbursement will be on the basis of Art. 8.6 of
the EEA Regulation.

Clause Ten
{Rules regarding Market Risk from Changes in Foreign Exchange)

All market risk from variations in the foreign exchange rate shall be assumed by the Contracting Party who
submitted the expenditure in foreign currency.

CHAPTER #ll
COMMUNICATION BETWEEN THE PARTIES

Clause Eleven
(Communication in writing and receipt)

1. Any notification, notice, agreement, approval, observation or decision concerning this Agreement
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shall be communicated in writing to the other Party, in the standard format, whenever this is
provided, together with all the necessary approvals and signatures.

2. Whenever this Agreement specifies Contractual deadlines for submitting a communication in written
form, the Party responsible for its submission shall take all the necessary measures to assure the
timely reception of that communication by the other Party, and will require a confirmation receipt.

3. Parties will further use normal means of communication throughout the Project execution, such as
e-mail, telephone, video conferencing etc., in addition to the regular face to face meetings, which
will be held in convenient and agreed locations.

Clause Twelve

(Official addresses)

1. The official addresses for all the documents are the following:

a)
b)
Q)
d)
e)
f)

g)

h)

}

For the Project Promoter: Elisa Pérez Babo, Rua Tomas Ribeiro n2 412, 22 andar. 4450-295
Matosinhos (Portugal);

For the 1%t Partner Entity, Second Contracting Party: Cldudia Cavadas, Pago das Escolas, 3004-
531 Coimbra (Portugal);

For the 2" Partner Entity, Third Contracting Party: Jodo Sadgua, Campus de Campolide, 1099-
032 Lisboa (Portugal);

For the 3™ Partner Entity, Fourth Contracting Party: Pedro Celeste, Rua do Pogo 155, 12. 2645-
536 Alcabideche (Portugal);

For the 4" Partner Entity, Fifth Contracting Party: Maria Teresa Ferreira Soares Mendes, Rua
Pedro Nunes, 3030 - 199 Coimbra (Portugal);

For the 5% Partner Entity, Sixth Contracting Party: José Anténio Matos, Rua Cidade de Rabat,
38 — r/cr.1500 — 164 Lisboa (Portugal);

For the 6" Partner Entity, Seventh Contracting Party: inés Filipa Abreu de Castaiio, Rua
Carolina Michaelis de Vasconcelos, n.2 28, 7.2 direito. 1500-145 Lisboa (Portugal);

For the 7% Partner Entity, Eighth Contracting Party: Magnus Holtermann, Muséplassen 1,
Postboks 7800, 5020 Bergen (Norway); '

For the 8" Partner Entity, Nineth Contracting Party: Rune Heradstveit, Kvassnesvegen 23,
5914 Isdalstg (Norway);

For the 9 Partner Entity, Tenth Contracting Party: Aslaug Déra Eyjolfsdéttir, Solvhdlsgata 4,
101 Reykjavik {Iceland).

2. The contact persons are;

a)

For the Project Promoter: Elisa Pérez Babo, email: elisab@quate rnaire.pt; and Anténio Abreu,
email: aabreu@quaternaire.pt ;
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b) For the 1* Partner Entity, Second Contracting Party: Cldudia Cavadas, email:
vr.claudia.cavadas@uc.pt; also RSO-Research Support Office, email: dapi@uc.pt;
¢) Forthe 2™ Partner Entity, Third Contracting Party: Jodo Sadgua, email: research@fcsh.unl.pt;
d) For the 3™ Partner Entity, Fourth Contracting Party: Pedro Celeste, email:
pceleste@pca.mail.pt;
e) For the 4% Partner Entity, Fifth Contracting Party: Maria Teresa Ferreira Soares Mendes and
Carlos Sequeira, emall: cerqueira@ipn.pt;
f) For the 5" Partner Entity, Sixth Contracting Party: losé Anténio Matos, emall:
Jose.matos@ordembiclogos.pt;
g) For the 6™ Partner Entity, Seventh Cantracting Party: : Inés Filipa Abreu de Castafio, email:
inesabreucastano@gmail.com;
h) For the 7" Partner Entity, Eighth Contracting Party: Magnus Holtermann, email:
post@fa.uib.no;
i} For the 8" Partner Entity, Nineth Contracting Party: Rune Heradstveit, email:
rune.heradstveit@nordhordland.net;
1) For the Sth Partner Entity, Tenth Contracting Party: Aslaug Déra Eyjdifsdéttir, email:
aslaug.dora.eyjolfsdottir@mrn.is.

3. The main contact persons may provide additional collaborators contact data for specific issues.

4. The Parties will communicate in writing, within 5 working days, any change concerning the official
addresses mentioned in the previous paragraph.

CHAPTER IV
ROLES AND RESPONSABILITIES OF PROMOTER AND PARTNER ENTITY

Clause Thirteen
{Joint Commitment of the Parties)

1. The Parties are committed to carry out their tasks and responsibilities related to the implementation
of this Agreement, based on an appropriate management, the principles of transparency and
Partnership, according to the national Jegislation in force and the legal framework of the EEA
Financial Mechanism 2014-2021 (art. 1.3. of the EEA Regulation) in this domain.

2. The Parties undertake the responsibility to inform each other regularly on the activities related to
the implementation of the EEA Financial Mechanism 2014-2021.

3. The progress of the Project or the analysis of aspects related to this Agreement shali be discussed in
quarterly meetings, or whenever necessary.
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The Parties agree to use the information and documents obtained or to which they have access
during the implementation period of ‘the programme/Project according to this Agreement in
accordance with the national legislation in force and legal framework of the EEA Financial Mechanism
2014-2021 (art. 1.3. of the EEA Regulation), with respect to the legal provisions on transparency,
access to information and personal data protection.

Clause Fourteen

(Confidentiality)

Without prejudice to paragraphs 3 and 4 of this Article, the Partners undertake to reciprocally
maintadin the confidentiality of the information transmitted under this Agreement which may give
rise to intellectual property protection, as well as negotiations between whether or with third Partles,
for the purpose of pursuing the object of this Agreement, by not disclosing to third Parties, by
publishing or by any means making known, any information relating to the products, to the Projects,
or to the Partners, without the prior written consent of the other members.

The confidentiality obligation shall apply to employees of the Partners who have access to the
products and information relating to them or to the Project.

Results that do not give rise to intellectual property rights may be disseminated, notably through
technical and scientific conferences, publication In scientific or technical journals, or stored in open
access databases.

In addition to the provisions of paragraphs 1 and 3 of this Article, the following shall also be excluded
from the obligation of confidentiality: information about the products or the Project which:

a) Do notgive rise to protection by title of intellectual property;
b) Be in the public domain at the time of disclosure;

¢) Are published or become public domain for reasons unrelated to any act of responsibility of
the Party that has disclosed it.

Clause Fifteen
(Intellectual Property Rights)

The intellectual property rights obtained by each of the members of the Partnership prior to the
beginning of the Project and which are used herein remain the praperty of their owners.

Intellectual property rights over the results of the implementation of the Project shall belong to the
members who have contributed to its creation.

In the case of use of the results referred to in the preceding paragraphs, an agreement will be made
in advance by the Partner(s), determining the terms of said use and the amount of compensation to
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be paid to the remaining (s) Partner (s), which shall be equivalent to the market prices for Intellectual
Property rights resulting from such activity.

Members of the Partnership shall take appropriate measures to demonstrate, promote and
disseminate Project results which, for any reason, are not capable of generating intellectual property
rights and constitute a Contractual obligation.

The Parties to this Agreement have equal rights to unlimited use of the reports, manuals and
corresponding documents resulting from the Project,
Clause Sixteen
{Promoter Obligations)
The leader of the Partnership is the Promoter.
The Promoter’s responsibilities as a leader of the Partnership relate to:
a) Undertake the general coordination of the Partnership;

b) Manage the EEA Grants financial contribution regarding its allocation and payment to Partner
Entity, according to the Partnership agreement, and any decisions set out in the Programme
Agreement.

¢) Submit payment requests to the Programme Operator regarding the eligible costs of the
Partner Entity(ies);

d) Transfer the Partner Entity(ies) amounts using the bank account dedicated to the Project;

e) Ensure the communication with the Programme Operator about any issue related to the
executian of the Project.

f) Certify that, during the Agreement activity, the value of the budget agreements does not
axceed the total Project budget allocated to the Parties.

g) Ensure efficient payments to the Partner Entity based on appropriate documentation, in
accordance with Portuguese law and EEA Regulation.

h) Ensure the preservation of the assumptions considered for the approval of the grant;

i) Maintain a duly organised folder within its facilities, containing all documents susceptible of
confirming the information and statements given during the Project, as well as all expenditure
documentation; this folder being maintained for a periad of four years;

J)  Respect the rules regarding information and advertising defined for the Programme;

Programme Environment, Climate Change and Low Carbon Economy

09_CALLA3_ Reservas da Blosfera: territGrios sustentdvels, comunidades resilientes
Project Contract

/67




[P[D:' REPUBLICA
lceland E PORTUGUESA

Liechtenstein ey
Norway grants Aghoculiarica
k) Ensure, in general, the fulfilment of all obligations assumed by the Promoter in the Contract

that shall be celebrated with the Programme Operator, including control and monitoring of
the Project;

Ensure the information of the Project implemeantation progress to the Partner entities. The
Promoter shall provide copies of progress and financial reports upon request of Partner entity,
and each year;

Perform all tasks mentioned previously with respect to the national regulations and the
regulation of the EEA Financial Mechanism 2014-2021 (Art.1.3. of the EEA Regulation).

Clause Seventeen

(Partner Entity Obligation(s))

1. Without prejudice to all other obligations defined in this Cantract, the Partner Entity agrees to:

a)

b)

c)

d)

e)

g)

h)

i)

i)

Start, with the Promoter, the implementation of the Project no later than/within of 30 (thirty)
days after the date of communication of the grant decision.

Execute diligently the components/actions of the Project which are under their responsibility,
in accordance with the Contract and its Annexes, and reach the goals or objectives set in the
Project;

Carry out all legal obligations in due time, such as the fiscal and social security obligations to
which they are bound to;

Provide, within the established timeframes, all elements which are requested by the Program
Operator or any of the competent authorities for monitoring, control and audit of the
implementation of the Project;

Communicate to the Promoter any alteration or accurrence which undermines any assumption
considered for the approval of the Project or its execution;

Maintain the Project’s accounts organised;

Maintain a duly organised folder within its facilities, containing all documents susceptible of
confirming the information and statements given during the Project, as well as all expenditure
documentation; this folder being maintained for a period of five years;

Do not use the assigned Project’s grant for any other purpose or In any other way, in whole or
in part, without prior permission from the Promoter and the Programme Operator;

Ensure collaboration with the Promoter, In accordance with the EEA Regulation, in preparation
of the interim and final reports on the technical and financial implementation of the Project;

Ensure the maintenance of the assumptions considered for the approval of the grant:
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k) Respect the rules regarding information and advertising defined for the Programme;
1)  Allow control and monitoring as defined by the Programme;

m} The costs claimed by each Donor Project Partner must be certified by an independent and
certified auditor, stating that the claimed costs are incurred in accordance with the EEA
Financial Mechanism 2014-2021 Regulation, the national law and accounting practices of the
Project Partner’s country or a report issued by a competent and independent public officer
recognised by the relevant national authorities as’ having a budget and financial control
capacity over the entity incurring the costs and who has not been involved in the preparation
of the financial statements, certifying that the claimed costs are incurred in accordance with
this Reguiation, the relevant law and national accounting practices.

CHAPTER V
MONITORING AND CONTROL

Clause Eighteen

{Monitoring and Control of the Project)

The Project’s implementation shall be subject to monitoring by the Programme Operator, which
supervises work progress and execution of expenditure, in order to achieve the goals and chjectives
agreed upon.

The Parties shall cooperate in the production of the reports that the Promoter is obliged to present
under the terms of the Project Contract.

Projects are subject at all times, to the possibility of financial, physical and technical verification
actions by the Promoter or, at its request, by the Programme Operator.

The Promoter can be audit at any stage by the Program Operator, on site or by request of a sample,
whenever an occurrence of mandatory verification is identified or when there is reasonable doubt
surrounding the circumstances of the physical or financial implementation of the Project.

The financial verification of the Project is based on the expenditure documents presented by the
Partner Entity(ies) to the Promoter and aims to confirm:

a) The legality of the expenaiture documents registered in the expenditure statements;
b) The compliance of the actions taken with the objectives established in the application;

c) The ful compliance with payment procedures, including proof of financial flows,
appropriateness of respective date and validity of receipts;
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d} A proper accounting of Project expenses in accordance with applicable accounting standards;

e) The formality of stamping the Project’s original expenditure documents, as well as their correct
accounting treatment.

The Parties must grant access to the EEA Programme’s auditors, or any other entities which are
legally enabled to do so, such as those mentioned in Chapter Ten of the Regulation on the
Implementation of the European Economic Area Financial Mechanism 2014-2021, directly or through
entities designated by them.

CHAPTER VI
AGREEMENT VICISSITUDES

Clause Nineteen
(Fortuitous Events and Force Majeure)

The obligations arising from this Agreement shall be suspended whenever their fulfilment is not
possible due to occurrence of a fortuitous or force majeure event, as legally defined, being the
Party(ies) unable to fulfil it obliged to inform this fact in writing, within 2 (two) working days, as well
as the foreseen date in which the fortuitous or of force majeure situation will be normalized, which
cannot exceed more than a 3 months renewable period, subject to the assessment carried ou by the
Programme Operatar .

For the purposes of the previous paragraph, only those obligations in which a Party Is completely
unable to fulfil because of fortuitous events or force majeure are suspended, leaving all remaining
obligations unchanged and in full force.

Cases of force majeure are those that, not being foreseeable or surmountable, produce an effect
regardless of the Parties’ will. Namely, force majeure cases can be: natural phenomena or disasters,
epidemics, governmental restrictions, wars, revolutions, acts of piracy or sabotage, labour strikes and
oceupation of manufacturing facilities.

Clause Twenty

(Cession of Agreement Position — Transmission of Rights and Obligations)

The cession of the Promoter’s and/or of the Partner Entity(ies) Contractual position can only take
place for reasons duly justified and after authorization by the Programme Operator.

The Programme Operator may, at any moment, yield its position ta a third Party, namely to the
Financial Mechanism Office Financial Mechanism Committee or to a Person or Entity designated by
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it, cession to which the Promoter gives its unconditional consent.

3. In case of cession of the agreement between the Financial Mechanism Committee the Financial
Mechanism Office, regardless of the reason, the rights and obligations of the Programme Operator
which result from the present Agreement are transmitted automatically to that Office or to the
Person or Entity designated by it, leaving the Project Promoter legally bound before that Person or
Entity in the same legal manner as previously with the Programme Operator.

Clause Twenty-One
(Agreement Amendments)

This Agreement constitutes the set of terms and conditions which the Parties have agreed to, regarding
the matters under its scope, which may not be amended or modified without a written consent by all
Parties, in the form of an Amendment to the present Agreement upon acknowledgment and consent by
the Programme Operator, through its designated channels.

Clause Twenty-Two
{Non Exercise of Rights)

The non exercise (total or partial) of the rights and powers arising from this Agreement, by any of the
Parties, in no event may signify a waiver of such rights or powers or lead to their termination; the same
shall keep valid and effective notwithstanding that non-exercise.

Clause Twenty-Three
(Invalidity or Agreement Impossibility)

In case this Agreement is declared void or voidable, in whole or in part, or its accomplishment is made
impossible by legal disposition or by a third Party, the Parties shall complete all actions and celebrate all
necessary deals in order to achieve the same result, without the vices that determined the nullity or
annulment of the Agreement or to make possible its full completion.

Clause Twenty-Four
(Restructuring or reorganization)

If one Party is subject to the procedure of restructuring or reorganization, this procedure will be
communicated to the other Party by written notice, with a confirmation of receipt. This shall not exclude
nor relieve the Party for its fulfilled tasks. Otherwise, in what concerns the ongaing or future actions, the
Project Promoter will take action to amend this Agreement based on national legislation in force and/ or
legal framework of the European Economic Area Financial Mechanism 2014-2021 (Art.1.3. of the EEA
Regulation) applicable concerning the liability of any nature this would be.
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Clause Twenty-fFive
(Disputes)

Any dispute between the Parties concerning the construction, meaning or effect of this agreement or the
rights or liabilities of the Parties hereunder, or any matter arising out of the same or connected therewith
shall be referred to arbiters to be agreed by both parts or, in default of such agreement, nominated on
the application of either Party.

CHAPTER Vi
OTHER PROVISIONS

Clause Twenty-Six
{(Applicable law and jurisdiction)

1. The provisions of this Agreement shall be governed, interpreted, understood and applied in
accordance with the national legislation in force and the legal framewark of the EEA Financial
Mechanism 2014-2021 {Art.14.3. of the EEA Regulation) in the area PA 11/PA 13(chose).

2. Ifthere are any inconsistencies or differences between the provisions of this Agreement on the one
hand, and of the national legislation in force or the EEA Regulation, on the other hand, the latter shall
prevail.

3. In all matters not expressly provided for, the legal provisions of the Portuguese legal system shall
apply, without prejudice to the provisions contained in the Regulation on the Implementation of the
European Economic Area Financial Mechanism 2014-2021 and the Programme Operator rules
governing the Programme.

4, The Parties are obliged to explore all possibilities in order to reach an amiable solution, where
differences in interpretation or application of the present Agreement arise,

This Agreement has been concluded today and is signed in 11 originals, one for each Contracting Party. In
addition, another original copy shall be signed and submitted to the Programme Operator to be annexed
to the Project Contract.

Lisbon, November, 2020
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