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The Environment, Climate Change and Low Carbon Economy Programme was created following the
signingof the Memorandum of Understandingbetween portugal, Norway, Icelandand Liechtenstein,wlth
a view to the Implementation In Portugal of the EuropeanEconomicArea FInancialMechanism [EEA FM)

2014-2021 in the programme areas of Envlronment and Hcosystems (PAll) and Cllmate Change
Mitigatlon and Adaptatlon (PA13). The Environment, Cllmate Change and Low Carbon Economy
Programme- Environment Programme - cantributes to the pursuit of environmental policy prlorltles In
Portugal: transitlon to a circular, resilient and carbon-neutral economy and territorial enhancement.

This Project Contract establlshes the rules and conditions fór access In national terrltory to the Financing
of the Envlronment, Climate ChangeaAd Low farlum EconomyProgramme (85% from EltA FM and 15%
from the national contrlbutlon), wlthin the scoaeof EEAFM2014-2021.

Technical Information:

DonorProgrammePartner: Innoyatlon Norway(IN)

ProgrammeName:Environment, Cllmate Changeand LowCarbonEconomy

Programme Area: Environment and Ecosystems(PA111

ComplementaryProgramme Areas: Climate ChangeMltlgation and Adaptatlon (PA13)

F1nandng:

Total:€28,235,294

EEAGrants:€24,000,000

Portugal:€4,235,294

ProgrammeManager.Secretary General for Envlronmént-

,-

Programme Envlronment. Cllmate Change and Low Carbon Economy
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09_CALUt3_Reservas da Blosfera: territórios sustentáveis, comunidades resiflentes

Between:

The Secretary General for Environment, herein referred to as the Secretary General, legal entity no.
600086330, located at Rua de "0 Século", n.ll• 63, 2.2, 1200-433 Llsbon, herein represent ed by its
SecretaryGeneral,MariaA1e)(al"!draMartins Ferreira de Carvalho,appointed byOrder n.9• 6782/2018, of
27 June, published in the Diário do RepúblfcQ (OfficialGazette of Portugal),2ndSeries, n.2• 133, of 12 july
2018,actingas representative of the Portuguese State and Operator of the 'Environment,ClimateChange
and low Carbon Economy Programme' within the scope of the European EconomicArea Financial
Mechanism(EEAFM) 2014-2021, referred to herein as First Party or Programme Operator;

and

The QuaternaJre Portugal- Consultorla para 0 Desenvolvlmento,SA,hereln referred to as Quaternaire
Portugall SA,with registered office at RuaTomásRibeiro,n.1! 412, 29,4450-295 Matosfnhos, legal entlty
no. 502503661, herein represented by the President of the Administration Board, Maria Elisa Pérez da
SUltaBabo,actingas Project Promoter, referred to herein as Second Party or Beneficiaryj

Whereas

a) BiosphereReserves (BR)are unique terrltorles of natural and cultural heritage and committed to
protect the heritage, well-beingand progress of communities. Theworld network of BRreHects
the 2030 Agenda and SDGsat the local level, supported by UNESCO goals: education, science,
culture and Information.

The BRmodel is relevant In the global framework of sustainabJe development (SD),natural and
cultural heritage and historicalldentities. Portuguese BRshave not achieved vet the visibility
inherent to the status of privilegedtools in the SDof different te rritories. We propose a project
that structures and fosters a collectlvedynamlcto fulfiJl that purpose, respecting the autonomy
and diversityof contexts ofthe different BR.

The project targets the territory level,through the integratlon of heritage assets and ecosystem
servlces, with a speclal focus on people, on strengthening their skills and on the governance
modeJ. The SD Plans (SDP)of the BR, following partlcipatory methodologies, will be the
comprehensive and In-networkprogrammaticframework, aimingat the differentiated terrltorial
development, the resllience and sustainabilityof BR.

SDPwillbe guidlngtools in each reserve and between the national BRsand other thematlc and
geographicalBRnetworks. SDPwillbe supported by better knowledgeof the values of each BR,
inparticular their socioculturalldentlty reflected in their legacyand ecosystem services,through

Proglilmme Environment, Cllmate Change and Low OIrbon Economy
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demonstrative and high-priority pilot actions (adaptatlon, clrcutar economy) and subsequent
dissemination. A robust monltoringsystem of'indicatorswill ensure a flexiblemanagement that
lssensltive to the evolution of riskfactors and uncertainties.

The knowledge dlmenslon is ensured by the partnership between universitles (Portuguese and
Norwegian),the UNESCOchairs of Coimbra,Bergenand Novade lisboa, and the participationof
an international network Inthe fields of ecology, biodiversityand sustalnablllty. reinforcingthe
role of knowledgeas a socialtransformatIon and territorial enrlchmenttool and promoting new
dynamlcs of interdisciplinaryresearch. Hmphaslsls placed on the Integrated vaíorizetlon of BR
natural capital, through the mapplng and valorization of ecosystem servlces, Involvinglocal
communIties in the identiflcatlonof priorities,for their own benefit and for the sustainabilityof
their territories.

As a transversal component ofthe project, we propose a robust digital infrastructure capable of
reveallng multiple dimensions associated with the BR,fostering collaborative and state-of-the­
art dynamics, in the management of individualBRBS well as among partnerships, in promoting
activities In key sectors (tour15m, nature conservatlon, entrepreneurship, local economy,
research, open science, legacyand identlty, creation and cultural production).Thisinfrastructure
willalso support an ambitious communlcationand awareness program.

Awareness-raislngactions aimed at specific audiences such as tourism, culture, research and
education are included. The Portuguese Chamber of 81ologistsbrings in the experience and
network from the Biology Olympics, ensuring a national participation of schools and
municipalities.

Atraining and development plan adjusted to the interests and needs of managers, technicians,
promoters of the local economy, and te the expectations and Interests of the communities ls
proposed includingentrepreneurship, new dynamlcs of the local economy and job creatlon In
support of the integrated development-ofterrltories, benefitingfromthe experienceof the Pedro
Nunes Institute.

Wepropose a highlyexperieneed coordination in terms of planníngand territorial development,
Inpartlcipatory methodologies and within the scope of the MASProgramme both In the design
and promotion of newBRand the management of UNESCOMASProgramme.

An International panel of BRexperts strengthens the exchange and partnershlps component,
mainlyInPortuguese-speak!ngcountries.;

b) 09_CAll#3_Reservas da Biosfera: territórios sustentáveis, comunidades resilientes will
contribute to achievingthe Programme's Outcome2 of the 'Environment Programme': "Enhance
sustainable development In Biosphere Reserves" and Output 2.1 'Increased Biosphere Reserve

Prog~mme EnvJronment, ClJmate Change and Low carbon Economv
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Management Capacity', In accordancewith Annex I of the Programme Agreement signed on 27
May 2019;

e) 09_CAll#3_ Reservas da Biosfera: territórios sustentáveis, comunidades resJlientes will
contríbute ta the 'linvlronment Programme' Indicators, asmentloned In the following table:

PA Expeded Unltaf $ourceof Frequem:yof Basellne BaseQ Target
Number programme results Indleator measureme VeriflcalTan reportln& value ne valuent year

Enham:e Number of persons

PAll su5tlltnable beneflttlng from the Projectpromotion of AnnualOutcome development in sustalnable Number Promoter"s (APR) 0 NfA 314967
2 Blosphere development In Records

Reserves' Blosphere Ruserves.
I'fumber of Blosphere >

Reservtlswhere the Project Seml-Number Promoter's 0 NfA 6measures were Records annuallv
Implemented.

Increased capadty Number of professional project Seml-
Output tamanage staff tralned Number Promote(s annually 0 NfA 222.1 Blosphere (cllsaggregated bV Records

Reserves lIenderl.
Number of sustalnable Project Semi-
development plans far Number Promoter"s annual1y 0 N/A IIBiosphere Reserves Remrds
develoDed.

d) As a result of the evaluation and selection process, a reasoned report was prepared with a
proposal for a Project almed at to enhance sustainable development in Blosphere Reserves,
which was approved by the SecretaryGeneral in·the f1nalreport of 11.09.2020.

el The second Party submitted an application for the Call"3 - Projects to 'Enhance sustainable
development In Blosphere Reserves',under the 'Envlronment, Climate Changeand Low Carbon
Economy'Programmeof the FinancialMechanismofthe EuropeanEconomicArea in Portugal for
the perlod 2014-2021, havingbeen eligible for the allocation of funding.

fl This Contract is fínaneed by the 'Environment, CJlmateChange and low Carbon Economy'
Programme, which ls the financial Instrument of the EEAGrants to flnance innovative and
struetvring Projects for the country In the areasof the Environment, Climate Changeand low
Carbon Economy,wlth·the alm of promoting the good environmental status of ecosystemsand
reduclng the adverseeffects of pollution and other humanactivities harmful to the environment.

~l This expenseis lncorporated into economic classification 0.04.03.05.58.49 - 'CurrentTron~fers',
from the First Contracting Party's budget 15%General RevenueFinancingSource lS7 and 85%
FinanclngSource 282, Cost Centre 2020 - 4253400005 Call#3Res;Biosfera,in accordance'with
allocatlon n,2, EC4200064814.10.2020and Initial commitment n.fl. EC52000740,14.10.2020;

This Contract ls mutually agreed and accepted, which is governed by the applicable national and
Community legislation, by the Regulationon the Implementation of FinancialMechanism2014-2021 (EEA
FM2014-2021) and by the followln~ clauses:

Programme Enlllrol'lment,Cllmato Change and Lowcarbon Ecol1omv
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ciause 1

Object of the Contract

1. ThisContract slms to regulate the terms and conditions of technical and operational nature to be
promoted between the ProgrammeOperator (SecretaryGeneral for Envlronment, hereinafter SGE)and
the SECONDPARTY,regarding the Implementation of 09_CAlL#3_Reservas da Biosfera: territórios
sustentávels, eomunidades resilientes.

2. 09_CALl#3_Reservasda Biosfera:terrltórios sustentávels, comunldades reslllentes shall Includethe
followingelements, further developed inAnnex r to this Contract and formingan Integralpart thereof:

a) Objectivesofthe Project;

b) Activitiesand products to be deveJoped;

e) Expectedschedule of activities;

d) Budget byactivityand byPartner;

ei Fact sheets with the maincharacteristlcs of the Project Promoter and each Partner;

f) Partnership Agreement between the Project Promoter and its Partners;

g} Project Dossier.

Clause 2

ObligatJons of the Programme Operator

The obllgationsof SGEare as follows:

a) Properly carry out its responsibilities, Including information, cooperation and payment
obJigations, and other obligations expressly provideclfor in this Contract, in accordance wlth all
provisíonsof the Regulationon the Implementation of EEAFM2014-2021;

b) Provide and make available the information and guidelines necessary for the execution of this
Contract;

el Responsiblefor ensuring that Project Promoters and their Partners fulfil their information and
communlcatJonobllgatlons;

d) Ensurethe necessary flnanclngfor the execution of this Contract, underthe terms of CJause6.

Programme Environmenr, Climate Change and Low carbon Economv
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Clause ~

Rights of the Programme Operator

Atany time and Inthe manner It deems approprlate, SGEmay:

a) Verifythe technical, operational and financialexecution of the Contract;

b} Require the return of unused funds.

C;:lause4

Obligations of Beneficiary

1. Quatemaire Portugal, SA ls responsible before the Secretary General for Envlranment fer the
coordination and Implementation of the Project and for compliancewith the proposed objectlves, as well
as for strict compliancewith the conditions of the Contract, in partlcularwith regard to compliance wlth
applicable national and European Unionlegisiation.

2. Quaternaire Patugal, SAis responsible far the implementation of 09_CALL#3_Reservasda Biosfera:
territórfes sustentávels, comunidades resilientes. The University of Bergen, Nerdhordland
UtviklingsselskapIKSand Icelandic National Cammission for UNESCOare designated as the Project
Partner of the donar country.

3. Quaternaire Portugal, SA ls responsible for fulfilling the following responsibilities before the
Secretary General for Environment:

al Representatlon, coordination and communicationwlth other members ofthe Partnership;

bl Submissionand prior validatlon of all documents and information provided for in the Project
Contract;

el Reporting any changes of the Promoter or any of the Project Partners, includlng their names,
addresses and legalstatus;

d) Cent·ralisationof all communication elCchangeswlthln the Project, Inparticularwlth regard to the
technical and financialmonitoringof the Project;

e) AJlocatlonof human, material and computer resources to the execution of 09_CAll#3_Reservas
da Blosfera: terrltörlos sustentávels, comunidades resillentes that are necessary and adequate,
without prejudice to the legalor financial IImítationsto which It issubject;

fl Submissionto SGEofthe schedule for carryin~out work and the respective financialprogrammjn~
as wellas the CommunicatlonPlan;

Programme En~lronmen!, Cllmate Change and lowCarbon E<Dnomy
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g) Good organlsatlon of the Project Dossier that Includes all the processes of document
management, computer science or other, committlng to make them available to the entities
responsible for supervision, inspection or audit, and ensuringtheIr maintenance until the termination
of this Contract and never for a period lessthan 3 yearsafter December31, 2024;

h) Presentatlon, with the signature of the Contract, of the followlng documents (from Project
Promotor and Partner):

I. VATstatus of applicant;

II. Declaratlon of absenceof outstanding debts to the tax authorities;

111. Declaration of absenceof outstanding debts to the social securlty administration;

IV. Bankaccount dedlcated to the Project;

V. Term of Responsibility;

I) Develop, In partnership, the components and actions laid down in the following numbers.

1. Collection and organization of information related to the nomlnation of all Biosphere Reserves
(BR)

2. Survey of existing BRaction plans,objectlves and prloritles.

3. Framingthe geostrategiccontext of BRin exlsting UNESCOBRnetworks

4. History of BR

5. Elaboration of a databasemanagement plan: FAIRdata - open access

6. Auscultation / Perceptfonand identification of heritase

7. Development of the SustainableDevelopment Plan(SDP)concept for BR

8. Development of the partlclpatory planning methodology for the SDP

9. Consultation andvalidation of the methodological structure for the SDP

10. Digitallnfrastructure - distributed managementmodel

11. Dlgitallnfrastructure - BiosphereReserveswebsite

12. Digital infrastructure -Indlcators management dashboard

13. Dlgitallnfrastructure - ResearchDataCatalogue

14. Digital guldes to cultural and natural heritage ofthe BíosphereReserves

15. Mapping the BRecosystemdlversity

16. Identificatlon of potentlal EcosystemServices(ES)assoclatedwith ecosystems

17. AnaIysisof the dynamlcsof the socia-economicsector

18. Identiflcatlon of keyactors In the socio-economicsector in the BR

19. Identification of existing R&DT, innovatlon and entrepreneurship best practiees aligned with

Programme Envlronment, Cllmate Change and Low Carbon Economy
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sustainabledevelopment

20. Identlflcation of prlorltles and projects in the areasof development and sustalnability

21. Selectíonof key ESfor the sustainabledevelopment of BR

22. Selection of indicators and development of methodology for assessingthe condItion / status of
es

23. EScondition I status assessment

24. ESvaluation proposal (addvalue)

25. ESvaluation (as5ignin~value) and its Interconneetion with the assoclated economic sectors- pilot
action

26. Mapptng BR ES

27. Proposalof management and conservatlon measuresfor BR and ESoptimization"

28. ESmodelllngto assessthe effectivenessofmanagement and conservation measures

29. Useof keyES Inmltlgation and adaptation to c1imatechangein BR· pilot action

30. ESSustalnableManagement Manual for BR

31. Elaboration and participative discussionofthe SustalnableDevelopment Plans(SDP) of eachBR

32. SDP public presentations and discussions

33. Revlslonand editing of the f1nalversions of the SOP

34.Selection of 11pilot actions

35. Tourism "Script" for the PortugueseBiosphereReserves- pilot action

36. Memories and ldentltles- systematlc record of memories

37. Creatjon of memory and community spaees- pilot action

38. Network of BiosphereReservesshopsandvirtual store - pilot action

39. Benchmarking analysis of Sustainable Development (SD) indlcators used in UNESCO'sR8
networks

40. Architecture ofSDP Indicators and monltoring system

41. Consultatlon and validation of the SDP Indicators andmonitoring system

42.. Training of BRmanagement teams and other stakeholders In the domain of the SDP Indicators
and monitoring System

43. Citizan Science for sustalnable BR· pilot action

44. Creation of the sustainabledevelopment barometer for PortugueseBlosphereReserves

45. Sustainabllity certiflcatlon framework - PortugueseBiosphereReserves

46. Assessmentof training needs that will support the training planning

47. Governanceskills reinforcement program for BRmanagers,partners and local agents

Programme Envlronment. Cllmate Change and low Carbon Economv
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48. Training in planning and participatory methodofogies for BR managers regarding the
implementation of the SDP

49. Training associated wlth the Implementation of piJot actions

50. Training of local teams to support economic initiatives and funding opportunlties

51. Capacitation of local BR decision makers in implementing the Sustainable Management Plans

52. Technical workshop on ecosystem services

53. Virtuallncubation program in Portuguese Biosphere Reserves - pilot action

54. Program of visits and transfer of experlences between Portuguese BRand donor countries

55. Fínal project seminar

56. Marketing Strategy Development

57. Communication Plan Design

58. Strategy and Brand Identity (Tone, Signature and Communication Messages, logo and
Brandbook)

59. Generic Creative Development

60. Creative development of digital communication

61. Productlons and promotlonal materials - Offline

62. Productions and promotlonal materials - Online

63. Productions and promotlonal materials - Audiovisual materials

64. Brand Actlvations

65. Public Relations

66. Media Strategy and Planning

67. Media 5trategy and Planning - Press

68. Media Strategy and Plannlng - Radio

69. Media Strategyand Planning - Digital

70. Culture and Education Agenda

71. Development of Awareness Plan for different audiences

72. local project presentatlon sessians in each Biosphere reserve lncludlng awareness and
demonstration actions involving local partners

73. ESawareness actions

74. PlannJng of the National Blosphere Olympics

75. Communlcation and dissemination ofthe BROlymplcs

76. BROlympics

77. Design and organization of Biosphere Reserve Festivals

Programme EnYironment, Climate Change and lOw carbon Economy
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78. BioKeepers- Clubof Friendsand careglversof BR

79. Atlas of Portuguese Blospherereserves

80. Knowledgeextension

81. Itinerant exhibition

j) Preparation and sending to SGE the lnterim (every 4 months) and the Fínal Report of techntcal,
operational and financial execution of this Contract;

k) Transfer árid riianá~ement óf firiáriéiéiI flóws fé ProjééfPártnérs;

I) Return of unused funds bV30 April 2024.

Contract monitoring and evaluation

1. The Secretary Generat for Envlronment sháll cárry óuf él1ééksón itié administrafive, fjriáriéiál,
technical and physicaJaspectsof09_CALl#3_ Reservasda Biosfera:territórios sustentávels, comunidades
resllientes.

2. The checkscertify the veraclty of the expenditures declared, the supply of the products or services
in accordanca with the approval decislon, the accuracy of the applications for advances and
reimbursement by the ProjectPrcmoter and the cempllance oftlle Projects' operations and expendltures
wlth the rules of the Financial Regulation (EEAFM 2014-2021), the European Union and Portuguese
legislation.

3. The checksshall inGludeprocedures to avoid double funding of expenditure with other Community
or national schemes andwith other programming periods.

4. SGE ls responsible for evaluating the execution of this Contract.

5. Whenever any scheduledtask or activity ls not performed, the SGEreservesthe right to suspend the
next funds transfer and to request the amounts that have already been paid.

tlause 6

Term and financing

1. Implementation of the Project will start on 12/11/2020 and ends on 11/05/2023, as set out in the
TechnicalSpecificationsattached to this Contract in Annex I (points a) to g)).

Programme Envlronment,Cllm;lte Change and LowCarbon Economv
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2. The payment flowsto the SecondPartyshall be made inthe form of a~vances, Interlmpayments and
payment of the f1nalbalance, accordingly to Article 34 of 'Applicants Guide for FinancIngof Projects
Supported by Environment,ClimateChangeand LowCarbonEconomyProgramme'.

3. The SecondParty may request an advance, whichmust not exceed 10%of the total amount of the
grant, justlfled by IIquldltyneeds, Exceptionallv,and In duly justified cases, this percentage may be
Increased to a maxlmumof 25%.The payment advance must be made withln20 workingdays of signing
the project contract. The advancewill be deducted fromsubsequent interim payment applications.

4. Interlmpayments willbe made to the SecondParty after approval of the payment application,which
must be supported and formalised by the completion of a separate form, to be made available on the
electronic portal of the FirstParty.

5. The total cost of the Projectls€2,198,566.46for a financlnggrant rate oflOO%and a mædmumgrant
amount of €2,200,000.00.The remainingof the expenses must be provided bythe Project Promoter.

6. The costs resultingfrom the implementation of this Contract are funded bySGEat a maxlmumgrant
amount of €2,198,666.46,corresponding to 100%of the total eligibleexpenditure of the Project such as:

al € 1,868,866.49(85%FinancingSource 282- EEAGrants);

b) € 329,799.97 (15% General RevenueFinancingSource 157).

7. The costs resultlngfrom the implementation of this Contract are distributed by the followingyears:

7.1 In2020, up to € 439,733.29 (20% of maximumgrant amount), with the deliveryof:

al Activity: 56_Marketing Strategy Development; Verífication Source: Strategy Report of
Marketin

7.2. In2021, up to € 769,533.26 (35%ofmaximurngrant amount), wlth the deliveryof:

a) Activity; l_Collectlon and organization of information related to the nominatlon of all
BlosphereReserves(BR); VerificatlonSource:DiagnostJcReport

bl Activity: 2_CoUectionand organization of information related to the nomination of all
BlosphereReserves (BR): VerlficationSource:DiagnostlcReport

e) Activity:3_ Framing the geostrategic context of BR in existing UNESCO BR networks;
VerlflcatlonSource:Geostrategic ContextReport

dj Activity:5_ Elaborationofa database management plan: FAIRdata - open access;Veriflcation
Source:Website

e) Activity:6_ Auscultation / Perception and identification of heritage; VerlflcationSource:
AnalysisReport

fl Activity: 7_ Development of the Sustalnable Development Plan (SDP) concept for BR;
VerlflcatlonSource:Report on the Conceptof SDPs

Programme Envlromnent, Cllmate Changeand LoWCarbon Economy
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~) Activity: 8_ Development of the partlclpatory plannlng methodology for the SDP;Veriflcatlon
Source: Participatory Model Report

hl Activity: 9_ Consultatlon and validation of the methodological structure for the SDP;
Veriflcation Source: Report on the Structure of the SDPs

il Activity: 10_ Digital Infrastructure - distributed management model; Verification Source:
Guidance Report/Handbook of procedures

jl AGtivity: 15_ Mapping the BR ecosystem diversityj Verification Source: Activity Report /
Website

k) Activity: 16_ldentification of potentlal Ecosystem Services (ES)associated with ecosystems;
Verification Source: Activity Report

II Activity: 17_ Analysis of the dynamics of the soclo-economic sector; Verificatlon Source:
Diilgnostlc Report

m) Activity: 18_ Identiflcation of key actors In the soclo-economlc sector in the BRi Verification
Source: Dlagnostlc Report

n) Activity: 19",.ldentlflcatlon of existing R&DT,innova tion and entrepreneurship best practices
aligned with sustainable development; Verification Source: Diagnostlc Report

0) Activity: 20_ Identiflcation of prlorltles and projects in the areas of development and
sustainability; Veriflcatlon Source: Dlagnostic Report

p) Activity: 21_ Selection of key ES for the sustainable development of BR; Veriflcation Source:
Activity Report

q) Activity: 22_ Selection of indicators and development of methodology for assessing the
condition I status of ES; Verification Source: Activity Report

rl Activity: 34".SeJection of II pilot actions; Verificatlon Source: Pílot actions implemented
sl Activitv: 36_ Memories and identities - systematlc record of memories; Veritlcation Source:

Website
tl Activity:46...,.Assessment of training needs that will support the training planning; Verlficatlon

Source: Diagnostlc Report
u) Activity: 57,..,.Communication Plan Design; Verification Source: Plan of Communication
v) ActivitV:58_ Strategy and Brand Identlty (Tone, SIgnature and Communlcation Messages,

Ioge and Brandbook); Verification Source: Handbook of Corporate Identity
w) Activity:59_ Generic Creative Development; Verification Source: Fínal Arts
x) Activity: 60....Creative development of df~ital communlcatlon; Veriflcation Source: FlnalArts
y) Activity: 61_ Productions and promotional materials - Offllnei Veriflcation Source: Manual;

Book
z) Activity: 62_ Productions and promotional materials - Online; Verification Source: Website,

Maps, Guidebooks, Contests
aa) Activity: 71_ Development of Awareness Plan for different audlences; Verification Source:

Awareness·ralslng Plan Report

Programme IOnvlronment,Cllmate Chanse and low Carbon Economy
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bb) Activity: 72_ local project presentation sessions in each Biosphere reserve including
awareness and demonstration actions involving local partners; Verification Source: Presence
sheets In the sessions held in each of the II BRs;Session clipping dossier

ce) Activity: 74_ Planning of the National Biosphere Olympics; Verification Source: Enrolment of
pupils and schools

dd) Activity: 75_ Communlcatfon and dissemination of the BR OIVmpics; Verification Source:
Project Website: refer to the speclflc "area" of the Olympiad; Registrations made

7.3. In 2022, up to €: 659,599.94 (30% of maximum grant amount), with the delivery of:

a) Activity: 4_ History of BR; Verification Source: Activity Report

b) Activity: 23_ ES condition I status assessment; Veriflcatlon Source: Activity Report IWebsite
e) Activity: 24_ESvaluation proposal (add value); Verlfication Source: Activity Report / Website
d) Activity: 25_ ES valuatlon (assigning value) and Its interconnection with the assoclated

economic sectors - pilot action; Verification Source: Activity Report IWebsite
el Activity: 26_ Mapplng BR ES;Verification Source: Activity Report IWebsite
f) Activity: 27_ Proposal of management and conservatlon measures for BRand ESoptimizatlon;

Verlficatlon Source: Activity Report IWebsite
g) ActivIty:28_ Proposalofmanagement and conservation measures for BRand EScptlmlzatlon;

Verificatlon Source: Activity Report IWebsite
hl Activity: 29_ Use of key ES in mitigation and adaptation to climate change In BR· pilot action;

Verlfication Source: Pilot Actions Report
I) Activity: 31_ Elaboration and partidpative discussion of the Sustainable Development Plans

(SDP)of each; Verlflcatlon Source: Report of the SDPs Pre-Proposal
j) Activity: 32_ SDP public presentations and dlscussions; Verification Source: Public

Consultation Conslderatlon Report
kl Activity: 35_ Tourism "Script" for the Portuguese Biosphere Reserves - pílot action;

Verification Source: Tour1stGuidebooks

I) Activity: 38_Network of Biosphere Reserves shops and virtual store- pilot action; Verification
Source: Project website (Portuguese BR Networkj

ml Activity: 39_ Benchmarking analysis of Sustainable Development (SD) indicators used in
UNESCQ'sRBnetworks; Veriticatlon Source: DS Jndicator System Report

n) Activity: 40_ Architecture of SDP Indlcators and monitorlng system; Verification Source: DS
Indicator System Report

0) Activity: 41_ Consultation and validation of the SDP indícators and monitorlng system;
Verlflcation Source: DS Indicator System Report

p} Activity: 43_ Cltlzen Science for sustainable BR - pilot action; Verification Source: Attivity
Report

Programme Eovironment, Cllmate Chanse and Low carbon Economy
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q) Activity: 44_ Creatlon of the sustainable development barerneter for Portuguese Biosphere
Reserves;Verlficatlon Source:Report of the Barometer for SustainableDevelopment of BRs

rl Activity: 47...Governanceskills reinforcement program for BRmanagers,partners and local
agents; Verification Source:Report on the Training Executionand Certlficates Issued

,
sl Activity: 48 Training In pJannlngand participatory methodologies for BRmanagers regarding

the Implementation of the SDP;Verlflcation Source: Report on the Training Executlon and
Certlflcates Issued

tl Activity: 49Training assoclatedwlth the implementation of pllot actions; Verlflcation Source:
Presencesheets in the actions carried out

ul Activity: 50 Training of local teams to support economic initiatives and funding opportunltles:
Verification Source:Number of personscovered in training

v) Activity: 53 Virtual incubation program In Portugue1ieBiosphere Reserves- pílot action:
Verification Source:Number of personscovered in training

w) Activity: 63 Productions and promotlonal materials - Audiovisual materials; Verification
Source:Documentaries:Reportages,RadioSpots

x) Activity: 70Culture and EducationA~enda; Verlflcatlon Source:A~endaavailable online
y) Activity: 76BROlymplcs;Verlflcatlon Source: project Website: refer to specific "area" of the

Olympiads; CHppingDossierof newsabout the event
zl Activity: 77 Design and organization of Biosphere Reserve Festivals; Verificatlon Source:

Report of the 1stedition of the Network of Arts and Culture Festívalsof Portugal's Biosphere
Reserves,wlth an event In the Alores, one InMadelra and one Inthe Mainland; EventCllpplng
Dossier

aa) Activity: 78 BioKeepers- Club of Friends and careglversof BR; Veriflcatlon Source:Activity
Report

bb) Activity: 80 Knowledgeextension;Veriflcation Source:Activity Report

7.4. In 2023, up to € 329,799.97 (15%of maximum grant amount), with the delivery of:

al AGtivlty:11_ Digitallnfrastructure - BiosphereReserveswebsite; Verification Source:Website

b) ActivitV: 12_ Digital infrastrutture - Indicators management dashboard; Verlfication Source:
Website

e) Aativity: 13....Di~ltallnfrastructure - ResearchDataCatalo~ue;Veriflcation Source:Website
d) Activity: 14_ Digital guldes to cultural and natural heritage of the Biosphere Reserves;

Verification Source:Website or Activity Report
el ActivIty: 30_ ESSustalnableManagement Manual for BR;Verification Source:Manual on the

sustainablemanagement of ESand endogenous resourcesin BRs
f) Activity: 33_ Revision and editing of the flnal versions of the SDP: Verlfication Source:

SustalnableDevelopment Plan
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g) Activity: 37_ Creation of memory and community spaees - pilot action; Verificatlon Source:
Activity Report

h) Activity: 42_ Training of BRmanagement teams and other stakeholders in the domain of the
SDP Indicators and monitoring System; Verlflcation Source: Report on the Training Execution
and Certificates Jssued

i) Activity: 45_ Sustainability certification framework - Portuguese Biosphere Reservesi
Verlflcatlon Source: Normative Reference Report and Good Practice Manuals

j) Activity: 51_ Capacitation of local BR decision makers in implementing the Sustainable
Management Plans; Veriflcation Source: Activity Report

k) Activity: 52_ Technical workshop on ecosystem services; Verificatlon Source: Activity Report

IWebsite
I) Activity: 54_ Program of visits and transfer of experiences between Portuguese BRand donor

countries; Verification Source: Visits Report
m) Activity: 55_ Flnal project seminar; Veriflcation Source: Holding of events; Regulatlon edition
n) Activity: 64_ Brand Activations; Verificatlon Source: Flnal Arts
0) Activity: 65_ Public Relatlons; Verlflcatlon Source: Contact [og
pJ Activity: 66_ Media Strategy and Planning; Verification Source: Media Strategy
q) Activity: 67_ Media Strategy and Planning - Press; Verlflcation Source: Report
r) Activity: 68_ Media Strategy and Planning - Radlo; Verlflcatlon Source: Report
s} Activity: 69_ Media Strategy and Plannlng - Digital; Verification Source: Repor
tl Activity: 73_ ESawareness actions; Verification Source; Presence sheets In the sessions held

In each of the 11 BRs;Session cllpplng dossier
u) Activity: 79_Atlas of Portuguese Blosphere reserveæ Veriflcatlon Source: Porta! and books
'll Activity: 81_ltlnerant exhibition; Verification Source: Activity Report

7.5. 10% of maxlmum grant amount (€219,866.65) will be delivered up to 30 days after the
presentation of the final report of the Project.

8. The expendlture submftted shall include three budgets per lnvolce presented to ensure the
reasonableness of the expendlture. In the case of public entitles or subject to the law of Public
Procurement Code, ali documents relating to the procurement process shall be included.

9. All invoices shall mention the number of commltment and reference of the Project, as well as the
Cost Center 2020 which is, in this Contract, 4253400005Call#3 Reservas Blosfera.

10. Allexpenses submitted by the Promoter must include the supervision of 5tatutory Auditors.

ll. The Project Promoter shall ensure the existence of a specific accounting system or appropriate
accounting code enabling the indivTdualizatlon of all records and transaetions associated with the Project.
In the case of a revenue-generatlng Project, they shaillnclude additional obligations.
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12. If the Beneficiarydoes not carry out the activities and/or Projects provlded for in this Contract, it
must reimburse allthe amounts alreadytransferred to the Promatar in the terms of the Project, wlthin a
maximumof 30 days after notlficatlon to SGEfor this purpose, with such repayment occurring no later
than 30 April2024.

Claus~7

Duty of confidentiality

1. Allinformation resultins from the development of the Partnership resulting from this Cantract is
of a confldential nature and may only be used for the purposes for which it is intended and may not be
disclosedto third Parties.

2. The Partner entities shall ensure that their employees respect the confldentlality obllgatlan set
out in the previous paragraph.

(:I~use8

Contract amendment

1. Anychange to be made to this Cantract inthe course of its execution ar extension shall be subject
to prior agreement between the Parties and converted into an addendum, which willonly be valid after
approval by the governlngbodies of all entities.

2. Anyextension of the execution period may not exceed 130 calendar days.

3. Anychange that may be Introduced in this Contract, under the terms of the previous paragraph,
and that respects any of its clauses, is consldered automatically integrated inthe orIginaltext.

q;luse 9

Contract termination

1. Either Party is granted the right to terminate this Contract, if it has been established by one of the
Partles that there has been a repeated breach of the obligationscontained Inthis Contract.

2. Incase of non-compliance by the secend Party, SGEmaydemand the total or partial repayment of the
transferred funds.

3. Non-compliance factors shall not be those resulting from unforeseeable circumstances or force
majeure.

Pro8ramml1 Envlronment. C!lmate Ch~1I8eand lowCarbon Economy
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Clause 10

Unforeseeable circumstances or force majeure

1. Nelther Partyshall incur liabllity If, by unforeseeableclrcumstancesor force majeure or, it is prevented
from fulflJling the obligatlons assumedunder the Contract.

2. Unforeseeablecircumstancesor force majeure meansany unfareseeable and exceptional situation or
event beyond the control of the Partiesand which is not due to the fault or negligenceof anyof them.

3. The Party invoklng unfareseeable circumstancesor force majeure shall communicate and justifv such
sltuatlons to the other Party and shall inform the other Party of the foreseeable period for restorlng the
situatlon, which cannot exceed a 3 months renewable perlod subject to a previous assessmentcarried
out by the ProgrammeOperator.

4. Forcemajeure determlnes the extension of the time limits for performance of Contractual obllgatlons
affected by the perlod demonstrably corresponding to the impediment resulting from force majeure.

5. The occurrence of unforeseeable clrcumstances or force majeure shall be deemed to be public
knowledge if the event refarred to in paragraph 2 is a known fact, and as such shall be consldered to
constitute general knowledge, and if the impossibility of carrying out the act within the time limlt is

foreseeable.

Clause II

Communications and notifications

1. Communications and notifications between the Partiesshall be made electronically to the followlng

contacts:

al All correspondence relating to the implementation of the Environment, Climate Changeand Low
Carbon Economy Programme should be sent in digital form uslng the followlng email address:
amblente.eeagrants@sgambiente.gov.pt.

b} PROJECTPROMOTOR:( geral@quaternaire.pt and elisab@quaternalre.pt).

2. Any change to the contact Information referred to In the previous paragraph shall be communicated
to the other Partywithin 5 working days.
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Clau$~12

Doubts concernlng the interpretation and execution of this Contract

Both Partiesagreeto pooltheir efforts and resources so that any doubts related to the lnterpretation and
execution of this Contract maybe resolved byconsensus and in the shortest possible time.

Clause 13

Guidlng principles and applicable regulation

All that has been omitted by the present Contract shall be governed by the provislonsof the Regulatlon
on the implementation of the European EconomicArea Financial Mechanism (EEAFM 2014-2021
Re~ulation), along with those of applicable EU and national norms, Includlng the provislons of
environmentallegislatlon, public Contrading legislation and legisiation on State aid, as well as those
Includedon the 'GUIDE FOR APPLICANTS TO THE FINANCJNG OF ENVIRONMENT, CLlMATE CHANGE AND
LOW CARBON ECONOMY PROJECfS', which defines the general conditions of access to funding for the
Environment, Climate Change and low Carbon Economy program, available on the following link
https:Uwww.eeagrants.gov.pt/en/programmes/envjronment/documentsL.

Clau~t;!14

Jurisdiction

The Parties agree to resolve any dlspute arislng from the application of this Contract exclusivelybefore
the AdministrativeDistrlct(ourt of lIsbon.

ctaus~lS
Effective date and duration

The Contract takes effect on the date of its si~nature and shall be in force for a period of 30 (thirty)

months.

ThisContract,whichwill be signed and initialIedbVboth Parties, is executed in two counterparts, both of
which are validas originals,with one to be retalned byeach of the Parties.
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Lisboo, l'1 November, 2020.

First Party Second Party
Assinado por; MARlA EUSA PERl!%DA SILVA
BABO
NlIm.cfe Identlfl,a~ðo Ovll: 81034517383
Data: 2020.11.05 14:10:35Hora padrlo de GMT

-.::II CARTAo DE CIDADAo abc.:I ....

~..,c_4~ CQ.;7cd< (á<2vd~
___ -,-- ---"2"-'14h~l2DlD

Maria Alexandra Martins Fetrelra de Carvalho

Alexandra Carvalho
~!'cretárl;j Geral
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Annexi

09_CALL#3_Reservasda Biosfera:territórios sustentáveis, comunidades resilientes

a) Objectivesof the Project
The main objectlve of the Project ls to value the territories of the Biosphere Reserves as living
sustainabllity laboratories, promoting the qualityof life of their Inhabitants, partlcularlyinthe Portuguese
context, and, simultaneously, to increase their vislbillty,knowledge and management capaclty through
Instruments that promote the affJrmationl praisel acknowledgement and identity of the 11 terrltorles

classifiedas BlosphereReservesin Portugal.

b) Activitiesand products to be developed

File"09_call#f3_Contract_Annex I"_ Sheet 'Indicators'

e) Expectedschedule of activities

File"09_call#f3_Contract_Annex I"-Sheet 'Schedule'

dJ Budgetby activityand by Partner

File"09_caIJII3_Contract_AnnexI"_ Sheet 'Budget'

e) Factsheets with the main characteristics of the Project Promoter and each
Partner

Project Promoter:

Name: Qllatemalre Portugal- Consultorlapara 0Desenvolvlmento,SA

Abbrevlaledname: Quaternalre Portugal, SA

Postal address: RuaTomás Ribeiro.412-29 /4450-295 Matosinhos. Portuga)

Registeredomc;e: RusTomás Ribelro,412 - 2gj44SQ.29S Matosinhos. Portugal

Phane: (00351)229 399 150

Email:gera)@quaternalre.pt

Website: www.quaternalre.pt

N.I.F.: 502 S03 661

legal status: Prlvate Umited Company

LegalRepresentative:Maria Elisapérez da SllvaBaba

Contact person: Maria ElisaPérezdaSlIvaBabo

~ntact person's email address:ellsab@quaternalre.pt
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Department: Boardof Director

MIssion:Ensure the overall management of the project and Its technical coordination, as well as national and International
cooperation, being also responsible for the areas of capacity buildlngand the sodo-economlc system

Role to play In the project: Develop the activities assoclated wlth the areas of the role's responsibility, wlth particular emphasla
on the pllot actions "8Rshop network and virtual shop" and "PBRTour1stItlneraries· (actions: 1, 2, 3, 7, 8, 9, 17, 20, 31, 32, 33,
34, 3S, 38, 39, 40, 41, 42, 44, 45, 46, 47, 48, 49, 54, 55, 71, 72 e 77),participate Inactivities related to IIstenlng,Information
provlslonand promotion af the Project (actions: 4, 5, 6, 10, 11, 12, 13, 61, 62,63, 64, 65, 66, 67, 68 e 69), In addition to the role
of governance and boosting of the ptojeGt.

bperlences relevant to the Ptoject: ap is a company wlth solid experience in tonsultlng and project coordination, mostly In
Portugal (Central, Regionaland LocalAdministration and institutions, $ectoral or territorlal based', which also has International
experience (Europe, Afrlca,Asla).Over íts30 years, the company conso!ldated a set of methodologies In the areas of plannlng
and sodo-eronomíc and terrltorlal development, employment and skills,projects and program evaluation (wlth special
relevanee Inthe tontext of the Funds)stand out. European Structunll Funds).
ap has a permanent team of around 20 specialized consultants, wlth dlverse academlc baekgrounds (economics, archltecture,
urbanlsm, landscaplng. soclology, anthropologv, geo,raphy, management and public administration, among others), which
allows thedevelopment of holistic approaches Inthe domains of territory and envltonment (plannlng, plannlng and
management, envlronment, ecology, landseape, conservation and sustalnable use of natural resources), soclo-economlc
development (innovatIon, tourlsm, culture and creatlvlty, social economy), training, public management lind govemance
(education and training, formulation of public policystrategies and instruments, Instltutional cooperation, evaluatIon and
monItoring of projects and poliCies).
Withln its multifaceted experience, the company c:oordinated several tenitonal plannlng plans (inthe varíous categorles of
territorial rnilnagement instruments); munlclpal and regional strategic plans; plans and projects for the valorisation of
endogenous resources, partlcularlv cultural and natural asæts (Inctud!ng UNESCOlists processes), somellmes wlth a focus on
tourlsm promotloni assessment studies on training needs in the territorlal context; training and capacity buildlng programs. The
dlverslty of plannlng plans carrled out throughout the Portuguese terrltory, the Malnland and the Islands, a nd the re!:ent
elaboration of action plans for the Blosphere Reserve.s(RB) of the Autonomous Reglonof the Azore.smust be underlined.
Withln the scope of thl:;project, OP brlngs together a multidlsclpllnarvteam, wlth experience and knowledge approprlate to the
tequlrements and challenges of the BRand the MAB program, which ls complemented by the technical and scientific skillsof the
partners. TeChnical-scientificcoordination willbe ensuted byDr.Ant6nloAbreu, a blologist,wlth extenslve experience in the field
of BR and the UNESCOMABProgram, having been, as a senlor UNESCOofficial, responSible for the management of the MAB
Program and its World Network. As an expert, he coordinated BR applications, in Portugal and Internatlonally, carrled out
assessment work, training managers and draftlng management plans.

Partners:

Name! Universidade de Coimbra

Abbreviated name:UC

Postal address! Pa~odas Escolas/3004-531 Colmbra, Portugal

Registered Office: Pa~odas Escolas13004·531 Coimbra, Portugal

Phone: (00351) 2.39859 810

Email:dapl@uc.pt

Website: https:llwww.uc.pt/

N.I.F.:501617582

Legal status: PublicEntity

Programme Envlronment. Clim~te Changeand low Carbon Economv
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Legal Representative: aáudla Margarfda Goncalves C8vadas

Contact person: Helena Maria de OllveiraFreltas

Contact person1s email address:hfreltas@uc.pt

Department·: Department of Ufe ScIences of Faculty of Sclences and Technology of University of Colmbra

MIssion: Head of ellosystem servtces thematic area

Role to pll.lVIn the Project: Develop activities related to the area of the role's responslbllity. with partlcular emphasis on the pUot
actions "Valuation of ES (attrlbute value) and Its Intetconnectlon wlth assoclated economIc sectors'" and ·Use of key ES In
mltlgatlon and adaptation to climate change in BR'"(actions: 15, 16. 21,22,23, 24. 25, 26, 27, 28, 29, 30. 34, Sl, 52. 54. 73 and
79) and partidpate Inthe pUotaction "PBRTourist ttínerarles" and activities related to education, training, cooperation, listening,
Informatlon prov;slon and promotIon of the Project (actions: 1, 2,4.5,6.7.8, 10,11. 12,13, 20, 35, 40, 41, 42.45,46,47.48,49.
55, 61,62. 63. 64, 65, 66, 67. 68, 69. 72 e77).

Experlen~ relevant to the Project: The University of Colmbra ls a university Instltutlon created In 1290, and Its fundamental
plllars are teaching, research and the transfer of knowledge. The University of Colmbra has been part of the UNESCOWorld
Heritage Site "University of Coimbra, Alta and Sofia" sInce 2013 and lntegrate5 several UNESCO Inltiatlves. namely with the
UNESCO Chalr on 810dlversltyand Conservatlon for Sustalnable Development, In the field of Natural Sclences (2013). The main
objectfve of this Chalt ls to Implement and support an Integrated platform for research, training, Infonnation and
communlcatlon of science In the flelds of blodlverslty, ecology, conservation and sustalnable use of blological resources,
focuslng on Portuguese-speaking countries. ThisChalr has the scientific expertlse and Instltutlonal framework of the Centre for
Functlonal Ecology(CFE)of the University of Colmbra and Its researehers,an R&Dunlt that tonfers the technical. scientific and
logicalsolidlty to ensure actJve participation Inthe technical and scientific monitoring of plans fOf sustainable development of
the portuguese Biosphere Reserves Network and the evaluation of ecosystem services. CFE ls composed of researchers from all
flelds of ecology, Integratlng knowledge from genes to blomes with the aim of studying the mechanlsms responsible for
maintaining blodlversJty and for the composition, structure and functioning of blologlcal communities and ecosystems. CFEhas
a strong commltment to knowledge transfer to the general public as well as the productlve sector. wlth an emphasls on the
sustainabincy of local terrltories and communities. With ecology in its scientific matrix. producing knowledge In the areas of
global change. water and food management, ocean protection, biodiversity, ecosystem services, among others, CFEresearch ers
sre encouraged to make a greater commltment to sustalnable development, In a concerted, transdiscipllnary, transnational and
translatlonal vislon, suppotted by knowledge sharlng and open science, and fully Inc:orporatlng the United Hatlons
Development Agenda 2030.
UC and CFEhave extenslve and long experience not only in natiOnal projects, but also in European and international projects
(SUch as Horizon 2020: 8iodlversa, Erasmus+, European Research Fund for Coal and Steel, Aftlcan Union), and assume as a joint
misslon to continue pushing the boundarles of knowledge in all ateas of Ecologyand ItsInterfaees wlth technology and society In
a permanent commitment to produce ii true Science for People and for the Planet. The CFE-UC team ls coordlnated by Professor
Helena Freitas, professor In the area of Biodlversity and Ecology at the University of Colmbra, holder of the UNESCOChalr In
Blodiversity and Conservation for Sustalnable Development, and coordlnator of the Centre for Functlonal Ecology. Professor
Heiena Fteitas is a member of the Mission Board of the European Commissfon for Cllmate Change Adaptatlon, includlng Societal
Transformationl and is-Portugal's Focal Point for IPBES(Intergovernmental Platforrn for Bfodivers;ty and Ecosystem Servfces).

Name: Unlversldade Nova deUsboa - Faaddade de Cil!nciasSoclals e HumalIas

Programme Envlronment. Cllmate Change and Low CarbonEconomy
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Abbreviated name: UNl- FCSH

Posta.address: Campus de Campollde /1099-085 tísboa, Portuga.

Registered Office:Campus de Campolide /1099-085 Usboa, Portugal

Phone: (00351) 217 908 300

Email:dal@fcsh.unl.pt

Website; https;/Iwww.unl.pt

ru.f.:501 559 094

lega. status: Publicfoundation under private law

lega' Representative: Joao de DeusSantos SAágua

Contact person: Fernanda Rollo

Contact person's email address: femandarollo@femanda-rollo.me

Department: NOVAFCSH

Mlssfon: Head of memories and Identlty thematic area, as well as the digital platform

Role to play in the Project: Develop the activities assoclated with the areas of the role's responsibIlItv,wlth partlculllr emphasis
on the pllot actions "Memories and Identitles", "Creation of memory spaces and communltý' and ~atlzen Science for sustainable
BRs"(actions: 4,5, 6, 7, 8,10, 11,12,13,14,34,36,37,43,70,79 e 81) and partlclpate In the pllot action ·PBRTour1stttíneraríes"
and activities related to training, communIcation. awareness-raíslng, IIstenlng, Information provlsiDnand promotion of the
Project (actions: 1, 2,20,35,40.41.42,45,46,47,48,49,55, 61, 62, 63, 64, 65,66,67,68, 69, 72 e 77).

Experiences relevant to the Project: Universldade NOVAde Usboa (NOVA)ls one of the three public Unive~ities located at
Usbon and It ls the best ranked Portuguese univerSityin the 'OSRanking50 under 50' (41th place). The university includes,
besldes the Rectorate: one school of public health, three Institutes, and five schools, ineludiRgNOVASchool of SocialSciences
and Humanitles (NOVAFCSH),which willhost this projeot. NOVAFGH develop5 cuttlng-edge research Ina wide range of
scientific areas withln Its16 units of Research and Development, induding the Institute of Contemporary History (IHej, the
research unit hosting the current proposal.
NOVAFCSH'sexperience In the areas of History and DigitalHumanlties Includes the particlpatlon in the followlng initlatives and
research projects:

1.Coordination of the research project "Memory for all·
2.Host of the UNESCOChaIron Oceans' Cultural Heritage
3. Coordination of the pro1ect Laboratórlo de Histðrla
4. Host of the DigitalHumanitieslab (DH_Ulb)
5.Coordination of the project l3. Usboa Laboratórlo Comum deAprendlzagem
6. ParticlpatJon in the H2020 project DESIR·DARIAHERICSustalnabllit;vReflned
7. PBrtlclpatlan Inthe Erasmus project UvlngRivers- Cilrlngand protecting the life and culture around rlvers and streams
8.particlpatioR ln the project MemoriaMedia "e-Museu do Património Culturallmaterial"

NOVAFCSH research leam, are composed of around 2 000 senlor and Junior re$earchers. Some of the latter are carrylng out
their own PhDresearch withln the framework of the lnstitution's broader projects.
NOVA FCSH provides access to ROSSIO,infrastructure for Soci.1ISclences, Arts and HumanJtles (SSAH)for the dissemination of
digital content, provldlllga distlnctive set of sources and resources representing the ric:hnessand diverslty of the history,
society and portuguese cultural heritage. There are currently over 80 basic and applied research projects ongolng In NOVA
FCSH,funded by severa' national and international programmes (e.g. Marie CurieActions, ERC,H2020Socletal Challenges,
ERASMUS+1and by several other publiCand private institutions (e.g.Santander Totta, Gulbenklan Foundation).

Name: PC&A- Consultores de Marketing Estratégico

Programme Envlronment, Cllmate Change and Low Carbon Economy
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Abbreviated name: PC&A

Postal address: Ruado Po~olSS.19/2645-536 A1cabldeche,Portugal

RegisteredOffice:Rusdo po~o lSS, I!! / 2645-536Alcabicleche,Portugal

Phone: (OOaS1)937 24H08

Ilma;l:pceleste@pca.mall.pt

Website: pea-marketing.com

N.I.F.:503453048

legal status: PrJvateUmited Company

legal Representative: Pedro Manuel Amador RodrlguesCeleste

Contact person: Peðro Celeste

Contactperson's email address:pceleste@pca.majl.pt

Department: ceo
Mission: Head of communication, marketing and promotion

Role tO play in the ProIect: Oevelopthe activities assoclated wlth the areas of the role's responslbillty (actions: 56,57, 58, 59, 60,
61, 62, 63, 64, 65, 66, 6Be 69) and particIpate In the pUotactIon "paR Tourlst ltineraries" and in activities related to training.
awareness-ralsing. Usteningand providing information on the Project (actions: I, 2,4, 5, 6, 7, 8, 10, 11, 12, 13, 20, 35,40, 41, 42,
45,46,47,48,49, SS,72 e 77).

Experiences televant ta the Project: PC:&A- Consultores de Marketing Estratégico, Lda ls a company speclallsed In the
principles of commerclal and marketing strategies. Equippedwith an Integrated set of its own methodologies, capable of
capturlng the global reality of companies and supporting proposals fOT action In the variou$ aspeets of Strategic Marketing and
COmmercialManagement in the Business-to-BtJ5iness(82B)and Buslne.ss-to-Consumer(B2C)markets, supportlng and advlslng
Inthe strategIc orlentatlon of companies and brand, In partlcular, PC&Aspeclalises Inthe development of business solutions In
the areas of Consultlng,Coachlng,Research and Training, Ina loglcof Integrated projects almed at optimlsing results. The most
representative area of the company's activity ls Consultfng,where It has developed experience In 2 areas;

1. Srand Strategy - PC&Ahelps companies deline their hrand strategies by creating and developing a Brand Identlty role
to ensare a visualresponse to their posltlonlng or new brand projects.

2. Marketing Planning· PC&Aworkswlth Its cllents to create or Improve their Marketing Plannlng and COmmunrcatJon
Plan
Currently, PC&AIncludes InIts portfolio of clíents a very diverse range of companies operatIng in different areas of activities. The
PG&Ateam is coordinated by Plofessor Pedro eeleste who, since 1996, works as a consultant in strategic marketing in the
national, European and Africancontext, and currently directs PC&A,being the coordinator of most of the projects mentioned
above. Wllh a Dolltorate in Management and Marketing, from the Complutense Universityof Madrid, he ls Assoclate Professor
at the católlca Usbon 5ehool of Business & Economics, an Institution that has consistentlv b~n acclalmed as One of the best
Management Schools In Europe, where he leads several executive education programmes, combining a training and consulting
experience for some of the most Important national companies. In addition, he is also a regular speaker at conferences and
semlnars and has partlclpated Inmore than 80 business and NGOlnltiatlves.

Name: Instituto Pedro Nunes, As$ocia~o para a Inovafllo e Desenvolvlmento em Clílnda e Tecnologla

Abbreviated name: IPH

Programme Envlronment, Cltmate Change and low carbon EconDmy
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ExperIences relevant to the project: InstItuto Peðro Nunes (IPN)ls a prlvate non-profit Institution that alms to promote the
transfer of innovation and technology, establishing the IInkbetween the scientificand technologkal environment and the
productlve fabnc. Created as an Inltlatlveof the Universityof Coimbra (UC) In 1991, it develops Its activities on three fronts that
reinforce and complement each other:

1. Research and technologlcal development
2. Incubatlon and acceleration of tethnology-based enterprlses
3. Specialisedtraining

IPNprovides the buslne$$envlronment wlthmultldlsclpllnarysupport Inthe creatlon of Innovativeproducts and processes, which
InvolvestechnolClglcaldevelopment, search for seurees of funding, support In Intellectual property (IP)lssues, development of
the business plan, support in matters such as mallagement, marketing, quality or access to International markers. The IPNteam
iscaordlnated bVC3rlosCerquelra, DirectorofVCI,Oepartment for the Valorisatlanof Knowledgeand Innovation of IPN.Inrecent
years, he has been responsIble for coordinatlng more than ten techno!ogy transfer projects and supporting technology·based
entrepreneurshlp, especlally projects In the area of innovation, such a$ the GAPI3network, which brings together the main
Portuguese unlversltles. Currently, he ls Director of ESASpace Solutions Centre Portugal, which Includes the European Space
AgencyIncubatlon Centre (ESA),Braker of Technology Transfer and ARTESAmbassador Platform. He ls also the founder and
coordlnator of the INEOSTARTacceleratlon programme, which since 2010 has brought together more than 80 startups and about
1000 participants,lnduding participants, mentors and staff (http://starÚneo.pt/). Atthe same time, he teaches at the Facultyof
Sclencesand Technologyof the Universityof Coimbra (FCTUC),as VIsttlng J>rote$$or, InManagement and Innovation Processes,
of the Bachelordegree inComputer Englneerlng.Healso collaborates with the Facultyof Economicsof the UniversityofCOlmbra,
In the Maste(s Dewee in Social Jntervention, InnavatIon and Entrepreneurshlp, Master's Degree in Marketing and MBAIn
Marketing.

Poste\ address: Rua Pedro Nunes /3030 ·199 Colmbra, Portugal

Registered Office:RuaPedro Nunes /3030 -199 COimbra,Portugal

Phone: (00:151)239 700 300 /239 700 962

Email:Info@ipn.pt

Website: www.lpn.pt

N.I.F.:502790610

Legalstatus: Private non-profit Institution

LegalRepresentative: MariaTeresa Ferrelra Soares Mendesj Femando AmltcarBandelraCardoso

ContaCitperson: CarlosCerquelra

Contact person's email address:cerquelra@lpn.pt

Depal1ment: KnowledgeValorizatlonand Innovatlon Oepartment

Mísslon:Head of innovatlon and entrepreneurship thematic·area

Role to play In the Project: Develop the activities assoctated wlth the areas of the role's respons[billty,wlth partlcular emphasis
on the pllot action "Vlrtuallncubation programme InPortuguese BRs" (actions: 18, 19, 50e 53) and partlclpate Inthe pilot action
"PBRTour1st ItinerariesN and activities related to education, training, hstenlng, Information provlslon and promotlon of the
Project (actions: 1, 2,4,5,6,7, 8, 10, U, 12, 13, 20,35,40,41,42,45,46,47,48,49, 55,72 en).

Name: Ordem dos Bi61ogos

Abbreviated name: Obio

Programme EnvJronment,ClJmate Change and low CarbOn Economy
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Postal address: ftua Cidadede Rabat, 38 - rle /1500 -164 Usboa, Portugal

Registered Offic:e:RIJiIadade de Rabat, 38 - r/r:.I 1500 -164 UsboiJ,Portugal

Phone: (00351) 218401 &78

Email;sede.naclonal@ordemblologo$.pt

Website: http://ordemblologos.pt/

N.I.F.:501835 601

Legalstatus: Public fo'rofesslonalAssociation

LegalRepresentative: José Antónlo dos Santos Perelra de Matos

Contact person: José António dos Santos PereIra de Matos

Contact person', email address:jose.matos@ordemblologos.pt

Depillltment:

MIssion:Co-Headof awareness-raislng

Role to plav In the Project: Develop the activities assoclated with the area of the role's responslblllty, wlth particular emphasls
on holding the BROlymplads(actions; 74, 75 and 76) and participate In the pilot action "PBRTourlst Itlnennles" and in activities
related to involvement, mobllisatlon and partlclpatory methodologles, Ustenlngand provislon of Information on the Project
(ations: 1, 2,4,5, 6, 7, 8,10,11,12, 13, 20,35,40,41,42,45,46,47,48, 49, 55, 61, 62, 63,64, 65, 66, 67, 68,69,72 e 77).

Experiences relevant to the proJea: The Portuguese BlologlstsAssociationls the professional public association of those who
practice their professlon as a blologlst,with a title conferred bvthe Association.Itls a legal person governed by public law and
lssubject to a reglme of public law In the performance of Its public tasks. The Associationhas legal personallty and enjoys
admInIstrative, financialand patrlmonlal autonomy and alms to ensure the defenr:.eand promotion of the profession as B
blologlst,the Improvement and progress of BiologyInthe scientific,pedagogical, technical and professional fields, the
safeguarding of the ethical principles that guide the blologlst profession and the protection of the professlonallnterests of Its
members and public ínterests related to the professional performance of blologlsts.Among the various tasks of this entity,
these Include:

1. To promote the development and well-beingof society by safeguardlng the proper practice of the bíologist
profession, in particulat with regard to quality of life and the environment;

2. To earry out training and information actions almed at deflning,promotlng and developing the professional activityof
blologlsts, their role In society, teaching and training InBiologyor any aspect In the field of blologicalscJences.
In the conteKt of this last point, the Portuguese BlologlstsAssociatIonhas a Teacher Training Centre that carrles out annually
dozens af certlfled traIning actions for biologyteachers, conferences, Information publishingbydigital means and organíses the
Portuguese BiologyOlympiadsince 2009, which Involvesthe partlclpation of more than 20,000 students annlJilfly,making it one
of the mGstpartlr:.lplltedSCllencecompetHions In Portugal and even the European Union. The PortUgUes881010815t5Association
has a College of IiduGatlon,ls In tonstant contact with many hundreds of teachers, training and lectures held In schools, for
teachers and students and lswell known to biologyteachers through the projects it develops, particularly the BiologyOlympiad,
the 810génlusI<ltand the training actions, which Include biologymatlnees (short-term actions). The team of the Portuguese
Blol081st5Associationiscoordinated byJoséAnlónio Matos, blologist,doctorate Inmolecular genetics and researcher Inthe fleld
of genetlcs and plant breedlng. and a member of the Portuguese BlologistsAssociation since 2013. He ls the eoordlnator of the
Portuguese BiologyOlympJadsince Its creatlon In 2009, a science competition in Biologyfor students from 9th to 12th grade,
which takes place annually involvingmore than 700 schools and"20,000 students from aUover the country, contempJating two
qualifiers and a flnal phase. Hewas also the Coordlnator of the Ibera-American BiologyOlympiad(01AB)during the period 2012-
2018 and is c:urrentlyan elected member of the Steering Group of IBO(International BiologyOlymplad). In addition to the
Portuguese BiologyOlymplad,he was coordlnator of two editions of the OIAB(2012, inCascaisand 2017, in Ponta Deigada),chalr
of the EUS02019 Organlslng Committee (European Union Science Olymplad), which took plClceIn Almada and had the

programme fnlllronment, Climate Change and low C<lrbon Eoonomv

09_CAU#3_ Reservas da Blosfera: territðrtos $ustentávels, comunldades reslllentes

Project Contl"act

/31



Iceland ~
Liechtenstein
Norway grants

R1IPÚBLICA
PORTUGU1!SA
,

AMBIEt.lne
A~OCLlM.\TICA

partlclpatlon of 25 countries of the European Union.Hels also the coordinator of the 1802021scheduled to taka place in tlsbon
InJuly2020, wlth the estlmated particlpatlon of delellatlons from 80 countries. Wlthlnthe framework of the Portuguese Biology
Olympiad,the Portuguese BiologlstsAssociationhas a network of contacts of more than 1000teachers from all overthe country
and is also responsible for the training plan and laboratory training of students representing Portugalln the varlaus competitlons
abroad (01AB,IBOand EUSO). He ls also a certifled tralner, responSible for nurnerous training courses of biology teach ers in
Portugal and abroad. He coordlnated the Blogénlus Project that allowed for the development of 1500 kits for laboratory
experlments of molecular genetics In Schoolswith secondary educatíon In the area of Biology,whichwere distributed In public
schools. In 2015, this project was awarded the Vlva/MonteploSdence Awa rd, Inthe category of Education.

Name: KEEP- Knowledgefor Peace, People and the Planet, Assodatlon/Assoda~o para a Paz, as Pessoas e 0 Planeta

Abbreviated name: Associas;áoKEep

Posta! address: RuaCarolInaMlchaellsde Vasconcetos,n.9 28, 7.2 dlreito, Usboa, Portugal

RegisteredOffice:RuaC3rolinaMichaelisde Vasconcelos,n.~28, 7.a dlreito, tlsbca, Portugal

phane:(00351)916311809

Email:associacaokeep@gmail.com

Website: httP5://I<eepassociation.org

N.I.F.:514933224

Legalstatus: Association;Non-ProfitOrganization

LegalRepresentative: In~ FilipaAbreu de Castal'io

Contact person: : InilsFllIpaAbreu deCastai'io

Contllctperson's email address:lnesabreucÐStano@gmail.com

Department: DirectiOn

MIssion:Co-I-leadof awareness-ralslng

Rolato play in the Project: Develop the actIvities assoclated wlth the area of the role's responsiblllty,wlth partícular emphasls
on the pllot action "BloKeepers:Clubof BRFriends and earegivers" (actlons: 78 e 80) and particlpate In the p!lot actIon "PBR
Tour1stItlnerarles" and inactivitiesrelated to involvement,mobIlIsationand partlcipatory methodologles, IIsteningand prol/islon
of information on the Project (actions: 1, 2, 4, 5, 6, 7, 8,10, ll, 12, 13, 20, 35, 40, 41, 42,45, 46, 47, 48, 49, 55, 61, 62, 63, 64, 65,
66, 67, 68, 69, 72 e 77).
ExperlenQ.!Srelevant to the Project: KEEPisa private non·proflt legalentlty that was estabtished 01118June 2018. The
Associationhas as its object the development of research activities, knowledge transfer and consuitancy in the f1eldsof Social
.Sclences,Arts, Humanitiesand LifeSciences, includingtraining and awareness-ralslng programmes and Initlatlvesto promote
lindappropriate knowledgewithin sotlety. KEEPalso alms to develop studies and projects in the areil of territory, ecology and
envlronment, sustainable development, community coheslon and information curation. In rulflllingits mission, It assumes as Its
main objectille the promotion of knowledgeas a basellne for development, coheslon and $ustalnabillty,ln an open science
context, focusing its activityon 9Axes:
1. KNOWLEDGE:Promote the democratísatlon of knowledge in accordance wlth the purposes of open science.
2. CQ-CREATION:Promote and streamline collaboratlvepractlees of buildingand sharing knowledgewith particl.llarattention
to territories and COntexts.

Programme Envilonment, Oimate Change and Low Carbon Economy
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3. PATRIMONIALlSATlON:Promote reflectlon on local heritage, proposing Innovative practices and proeesses of
patrimoniallsatlon, Involvlngcommunities and local agents in the definition of strategies for safeguarding and dissemination of
heritage values.
4. EDUCATION:Promote actions that contribute to cultural, heritage and environmental education, seeking to halt proeesses
of environmental and patrimoníal degradation, fostering a partlclpatory and censeteuscontext of the appreclatlon of
endogenous resources.
S. PROMOTION:Promote knowledge, valorisation and dissemination of cultural and environmental heritage, considering local
cultures and Identltles, respecting and fostering good practlees In actillitles of enIeyment and teurlsm,
6. Q.UALlF.ICATION:Contrlbute to the ereauon of critical mass Inthe reflective context of sustalnablllty, in a holistic
perspectille and taking Into account terrltorlal and human factors.
7. INN0VAlION:Contribute to iicreative context and fostering Innovatlon, speclflcallyIn the area of curatorshlp and
Information teClhnologles,along wlth a critical approach to the ethical challenges pnsed In research and technical and
techno[ogical solutions.
8. WELL-BEING:Tovalue and promote knowledge as a basellne for iimorejust and tolerant society and committed to
ImprovlnglIvingconditions, based on peace and cltlzenshlp, wlth iivIew to equal opportunitles for enJoyment and access to
knowledge, culture and physlcal, psychTcand splritual Integrlty.
9. SUSTAINABILITI:The Sustalnable Development Goals represent an opportunity for us to hulld and $UPPort inltiatives
capable of providing a better life for Bil.
Wlth the almof fostering and boostlng collaborative practlces of bulldingand sharlng knowledge with partlcular attentlon to local
territories and contexts, KEEPhas worked closely wlth different entities seeking to converge mlsstons and optimlstng resources,
experiences and practices. The KEEPteam ls coordinated bV Inés castailo, graduated In Palntlng (FBA-UL,2008), Master In
MuseoJogy (NOVAFCSH,2013) and, since 2015, Researc:her at the Institute of Contemporary Historyof FCSH-NOVAand PhD
student In Contemporary History at the same University where she has been focuslng on Issues such as pubnc: history,
collaboratlve research or responsible research and InnovatIon. She ls a founding member of KEEP, having Integrated its
management In 2018. In this context, .she followed the Implementation of the envlronmentðl education project Todos na Rede
and the inltiatlves Mem6rfas da Aldela and Mem6r1as da Lagoa d'Óbldos with a view to valulng the Identlty of communities
through heritage. In parallel, she taught and coordlnated severill cultural projetts wlth a close reJatlonshlp between art and
education, of which stands out the educational programme of the ZOB Gallery,the Aguede-Alécultural programme developed In
SaoTomé Pr(nclpe Inpartnership with different local agents and the projects SoyaKutu,NovosMapas and Ve(culode lntimidade
(In partnershlp ""ith lulsa Se1l18s).She was manager and researcher of the project l3 - Llsboa Laborat6rio Comum de
Aprendrzagem (sdentlflc coordination of Professor Maria Fernanda Rolloand Maria In6s Quelroz), adviser to ltie NOVA/FCSti
management and manager of the DESIR project funded by the European Commlsslon. She recently joined the reseilrch team of
the project Treasurjng - Environmental, historlcal and social dlmenslons of conservation ln the Gorongosa National Park:
Impllcatlons for safeguardlng bfodlverslty and sustalnable development. Currently, she colfaborates wlth the Programme
Memória para todos in multiple projects, followlng since 2015 all the activities of the Memórla das Avenldas project, In a dose
relationship between NOVAFCSH and different local players of the Parlsh of Avenldas Novas.

Name: Unlv8Isity of Beraen IUniversltetet IBergen

Abbreviated name: UIB

Pastal address: Postbox-1800, NO-S020Bergen, Norwav

Registered Office:Museplass 1,NO-SOOlBergen, Norway

Phone:OO-4755584965

Email:post@fa.uib.no

Website: www.ulb.no

NU.:
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Legal status: Gov. Higher education, non-profit

Legal Representative: Magnus Holtermann, Acting Headof Sectlon Innovation/Senlor legal Adviser

Contact person: Terje Restad

Contact person's email address:terJe.restad@ulb.no

Department: Instltutt for blovitenskap

Misslon: Actlve partlclpant In ecosystem servlces thematlc area and international cooperation

Role to play in the Projetit: Develop the activities assoclatedwith its particIpation, In collaboration with the University ofColmbra,
with partlcular emphasís on the pilot action "use of key fS in mitigation and adaptation to dlmate change In BRu(actions: 15, 16,
21, 22, 23, 24,26, 28, 29,51 e 52) and participate in activities related to the education, cooperatlon and communlcatlon of the
ProJect(actians: S4 e SS).

Experlences relevant to the Project: The Universltetet I Bergen (UIB)ls a young andmodem university wlth about 18,000students
and 4,000 professors and staff, maklng it a medium·sized European university. Sevenfaculties cover most traditional university
dlsciplines. Withln the facultles are Included 40 different speclallsed departments, multidisciplinary research centres and
institutes. TheUniversity ls involved in the European Union framework programmes for research, technofoglcal development and
Innavation and has been designated as "European Research Intrastructure" and "Research Training Site" in varlous scientific
fle!ds. Since 1997, more than 500 European researchers (teachers, senlor researchers, postdoctoral students and doctoral
students) have vlslted Bergenon EU scholarshlps, which contributes to making Bergen one ofthe most international unlversltles.
VIBis Involved in 109 projects of the 7th Framework programme - 38 coordinated by UIO,among them UiB hosts 7 ERCAdvanced
Grants, 1ERCStartlng Grant and 1 ERCSvnergyGrant. To date (2020·0S.Q1),UIBhas recelved 138projects In H2020,of which 49
arecoordlnated byU18-8 ERCStG,7ERCCoG,3 ERCAdG,21 MSCA-IF,1MSCA-RISE,2 BG,l1CT,41n Soc!etal Challenges,1 FET­
OPENand 1 flealth programme. Inaddition, UIBalso hosts National Centres of Excellencegranted by the Norway ResearchCouncil
- Centre for Intervention Science in Maternai and Child Health, Centre for Cancer Blomarkers, Birkeland Centre which includes
Research Health Records, Remotely Operated Vehicles for SpaceScience, Centre for Geoblology and Centre for Early Sapiens
Behavlour.ln 2014, the Norway ResearchCouncll grantad funding to UIBfor the development of marine research Infrastl'Uctures,
Earth Surface Sedlment Laboratory and Norway's Nuclear Magnetlc Resonance Platform. The UíB team ls coordinated by
Professor Inger Elisabeth MAren, Assoclate Professor in Applied Ecology at the Department af Biologlcal Sciencesof the UI8 and
the UNESCOChair for Sustalnable Heritage lind Environmental Management (2017 -J. With a PhD in Vegetation ECllJlogy,her
current research focuses on the dynamlcs of coupled human and natural systems, the so-called sOdo-ecologlcal systems,
Includlng sustainable land use, natural resource management, ecosystem servlces, agroecology and sustalnable food systems.
She has worked in ii varlety of contexts, Indudlng furope, Asla, North America and Africa, which ls reflected in an active
particlpation in variaus International cooperation networks. She is currently responSible for severallnterdisdplinarv courses on
sustainability at UIBand a member of the UiB Working Groups on Global Challenges and Education in the seG framework for
2030. She also has experience In thl! implementation of several projects fundad by the Norway Research Council under the
FRIMUF,ENVIRONMENTALANDCUMATERESEARCHand MIU!lIFORSKprogrammes. So far, she has supervlsed 1 postdoctoral, 7
doctoraJ candidates, lS master's students and 8 bachelor degree students. Recently, she was involved in the development of thl!
first UNESCOBiosphere Reserve in Norway, In collaboratlon wlth the Norwegian Environment Agency. She ls also a member of
the Norweglan Commlsslon of the MAB (Man and Blosphere) (2020-2024),aswell as the steerlng group of the UNESCOCreative
City of Gastronomy In Bergen. Slmilariy, she participates regularly In activities organlsed by the World Network of Blosphere
Reserves,NorM ABand EuroMAB.
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Name: Nordhordland Utvlkllngsselskap lIe5

Abbreviated name: NUI

Postal address: Kvassnesvegen23, 5918 ISDAt5T(/),Norway

Registered Office: Kllassnesvegen23, 5918 15DALST!2I.Norway

Phone: 00 4748-07 09 72

Emaillpost@nordhordland.net

Website: www.nordhordlandbiosphere.no

N.I.F.:

Legal status:

leGal Representative: Rune Heradstveit

Contaetperson: Karl fvensen Natland

Contact person's email address:karl@nordhordland.net

Department: Nordhordland UNESCO Biosphere

Mission: Active particlpant In ecosystem services thematic area and international cooperation

Role to play In the Project: Oevelop the activities assoclated wlth its partlclpatlon, in collaboratlon wlt" the Unillersity ofCoimbra
and the University of Bergen (actions: 21, 24, 26, 51 e 52) and par1lclpate In activities related to the education, cooperation and
c:ommunlcation of the Project (actions: 54 e 55).

Experiences relevant to the Project: Nordhordland Utvikllngsserskap lKS (Development Company) (NUI) belongs to the nlne
munlclpahtles of Alver, Austrhelm, Fedje. Gillen, Masfjorden, Modalen and Oster~y, all members of the Nordhordland Regional
Council. The eollaboration holds the brand Nordhordland Reglan. NUI acts asthe administration of the Regional Council and
c:arrlesout tasks and projects adopted by the Council. 'The obJectlves of regional collaboratian are as follows:

1. Strengthen the quality of life of those who live here
2. Create a good quality of life for resldents wlth lelsure, work and good health;
3. Strengthen the Interactlon between the region and the world around
4. Savewlth the use of public resources
S. Contribute to environmental development and protection

NUI chose to focu$ Its operatlons on four main strategies:
1. Marlceting of the reglon
2. Improvement of communications
3. BusInessdevelopment and workplaces
4. More efficient service management and production

ActMtles In the Nordhordla nd reglon will contribute to the development of this territory in economic. social and cultural terms.
Through varlous projects and activities commlssloned by the Regional Councll or the Council of MIn1sters.NUI contrlbutes to an
effectlve and coordlnated management of intermunlclpal and reglonal measures. One of the main responsibilities of NUI is the
administration of the UNESCOBlosphere ReseIVeof Nordhordland. Part of the NUI team ls Karl EvensenNatland, a postgradu8te
in Travel and Tourlsm Business, with emphasls on territorlal plannlng and development (Lillehammer University College), wlth
addltlonal training In coachlng, entrepreneurshlp and rural development. Over the past seven years, Natland headed the project
that red to the deslgnation of Nordhordfand as a UNESCOBiosphere Reserve - the first In NorwaV. During this perlod, she
participated in many international projects, participated in the UNESCOSranding Team and was a member of the MAS Steerlng
Committee. which enabled the establishment of a wide national and international network.
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N.I.F.:

Legalstatus: public Entity

LegalRepresentative: ÁslaugDóra Eyjólfsdóttir

Contact person: ÁslaugDóra EyJólfsdóttlr.Seoretary-General

Contact person's email address:aslaug.dora.eYJolfsdottir@mm.is

Department: IcelandIcNational Commlsslon for UNESCO

MIssion: Actlve partldpant In InternatIonal cooperation

Role to plav in the Project: Develop activities ilssociated wlth theIr partldpatlon, In collaboratlon with the Promoter and other
partners (actions: 54 e 55).

Experlenæs relevant to the Project: Iceland jolned UNESCOin June 1964 and íts UNESCONational Commissíon was establish ed
in May 1966. The UNESCONational Commission ls based In the Icelandic Ministry of Education, Science and Culture. and Its
seven members are appolnted by the Minlster of Education, Science and Culture for a period of four years. The UNESCO
~ational Commisslon advises the Icelandicgovernment on matters related to UNESCOand Intends to contribute to ralslng
awareness In Iceland about UNESCOand Its work.
CurrentlV.the UNESCONational Commlsslon of Iceland develops Its own programmes In the fleld of Education, Seience, Culture
and Cemmunlcatlon.
Part of the tearn ohhe UNESCONational Commlsslonof Iceland lsSæunn StefánsdóttIr which, since the beginning of 2019. chairs
the UNESCONational Commisslon of Iceland. At the same time, she ls the director of the Institute of Research Centres at the
Universityof Iceland and a oonsultant to the Rectol. Prlor to Joining the Unlverslty,she was CI political consultant to the Minister
of Social Affairs and ii poíltlcal consultant to the Mlnister of Health Services. With II degree in Business Administration, she is
currently completlng an MPAInPublicAdministration.

Name: Icelandic National Commlssion for UNESCO

Abbreviated name: IcelandicNational ccmmtsstoe for UNESCO

Postal address: Sðlvhólsgata 4, Iceland

Registered Office:101 Reykjavl~,Iceland

Phone:

Email:aslaug.dora.eyjolfsdottir@mrn.is

Website: www.unesco.ls

f) Partnership Agreement between the Project Promoter and Its Partners

09_CAll#3Reservas da Blosfera:territórios sustentávels,comunidades reslllentes is implemented under
the Partnership format. The Partnership Agreement between the Project Promoter and the Project
Partners ls set out In Annex II.

g) Project Dossier

The Project dossier complies with Articles 29, 3D, 31, 32, 33 and 34 of the 'Guide for Candidatesfor
FinancJngEnvironmental Projects, Climate Change and LowCarbonEconomy'.
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This Dossier shall be organised, where possible, on digital media and shall be constltuted In accordance
with the folJowing structure:

Application

./ Application for-m and its annexes;

./ Descrlptlve memory of the Project;

ol' Communicatlon of the approval decision;

Decision

ol' Notification of Project eligibillty;

,( Notlflcatlon of the proposal for an approval decTsion;

,( Notlfication of the final approval declslon;

./ Reformulation of application data to meet the recommendations of the scoreboard, where
appllcable;

,( Acceptance term and its annexes;

,( Partnership Agreement and Agreement(s) with the Partners Involved, where applicable;

./ Request(s) amendment to the Agreement, where appllcable;

,( Other re/evant documents, lncludlng exchange of information with the Environment Programme
Operator.

Payment requests

./ Copy of the discriminating listings of expenditure submitted in payment applications and their
analysis reports issued by the En"ironment Programme Operator which shall contain the following
elements:

a) Project identlflcatlon;

fl) Identlfication of the procurement procedure (number and date of the Contract, in the case of
expendíture in the context of a public procurement pracedure);

el ldentífleatlon of eligible expenditure (ísoJatlng the value of VAT);

d) Identlficatlon of the expense document (invoice and receiptwith the respective number/ref., date'
and identiflcatian of the means of payment/financial flow;

e) Identification of the accountíng re~lster;

fl In the case of partial imputatlan af the expenditure contalned In a document, identification af the
imputation criterian;

Programme Environment, Cllmate Change and lOw Carbon Economy
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.¬ II)Declaration of conformity of the list submitted and the absence of allocation of expendlture to
other flnanclng mechanisms signed by the Project Promoter .

./ documents relating to procurement procedures, includlng cheek-list and evidence of compliaoce with
the appllcable legal regime;

./ Project-specific bank account opening process;

./ Dulyupdated statements proving that both the Project Promoter and its Partners are not debtors
to the Tax Administration and Secial Security;

./ Other relevant documents, includ!ng exchange of information with the Envlronment Programme
Operator.

Payments

./ Bank statements from the deposit of transfers of funds received from the Environment Programme
Operator

./ Other relevant documents, including exchange of information with the Environment Programme
Operator

Implementation reports

./ Copy of the implementation progress reports and their attachments, if appllcable;

./ Copy of the flnallmplementation report and its annexes, if appllcable;

./ Proof of communication ofthe outcome of the evaluation ofthe final implementation reportj

./ Notificatlons concernlng the Issuance of the terms of closure of the Project by the Environment
Programme Operator.;

./ Other relevant documents, including exchange of information with the EnvJronment Programme
Operator.

Dissemination and publldty of the support of the Envlronment Program f EEAGrants

./ Evidence of disclosure and publicity of the support received, according to applicable advertlslng
requlrements.

Monitoring and control

./ Documentation on audits and nn-tha-spot checks carried out on the Project, their reports,
contradictory and elements that evldence compliance with any recommendatlons I corrections;
./ Schedule of physical and financial achlevement;

./ Document proving the VATsituation;

ol' Tender proeesses carried out for the execution ofthe Project;
Programme Envlronment, Cllmate Change and Low carbon EconDmy
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./ Documentation on the publicity of the support received.

./ Other relevant documents, Including exchangeof information with the Environment Programme
Operat01'and other EEA Grants authorlties such as attendance 1i5t5 in workshops, meetings, minutes,
materials produted for training or support or equipment as well asverification of the physical presence
0f human r-esources related to certain Project activities.

Other elements

../ All elements that do not have framing in the above-mentioned items, but essential to the
understanding and preservation of the history of the financing of the operation.

Programme Envlronment. Cllmate Change and low carbon Economy

09_CAllIl3_ Reservas da Blosfera: terrlt6rlos $ustentávels, comunldades reslllente$

Project Contract

/39



loeland ~
Lieohtenstein
Norwav grants

st REPÚBLICAr PORTUGUESA

Annex II

PARTNERSHIP AGREEMENT ON

THE IMPLEMENTATION OF PROJECT:

09_CALL#3_Reservas da Biosfera: territórlos sustentáveis, comunidades resilientes

Between Quaternaire Portugal - Consultorla para 0 Desenvolvlmento, SA

Hereafter referred to as "Project Promoter"

and Unlversidade de Colmbra

Hereafter referred to as"in Partner Entity"

and Unlversldade Novade Usboa - Faculdadede CienciasSocialse Humanas

Hereafter referred to as "2ndPartner Entity"

and PC8cA- Consultores de Marketing Estratéglco, lda

Hereafter referred to as "3'd Partner Entity"

and Instituto Pedro Nunes,Associa~aopara a Inov89aoe Desenvolvimanto em Clenciae Tecnologia

Hereafter referred to as "4thPartner 6ntity"

and Ordem dos Biólogos

Hereafter referred to as "5thPartner Entity"

and KEEP- Knowledgefor Peace, People and the Planet, Association!Associa~o para a Paz, as
Pessoas e 0 Planeta

Hereafter referred to ss "6thPartner Entity"

Programme Environment, Cllmate Changeand Low carbon Economy
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and University of Bergen

Hereafter referred to as "]Ut Partner Entity"

and Nordhordland Utvlklingsselskap IKS

Hereafter referred to as "8thPartner Entity"

and Icelandic National Commission for UNESCO

Hereafter referred to as "gtllpartner Entlty".
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IDENTlFICATION OF THE CONTRACTING PARTlES

1. Quaternalre Portugal - Consultorla para 0 Desenvolvimento, SA, Prívate Entity (SME), tax
identiflcation number 502503661, wlth head office in Rua Tomás Ribeiro n.2 412, 2 andar, 4450- 295
Matosinhos (Portugal), represented in this act by Maria Ellsa Pérez da Silva Babo, as its President of the
Administration Board and in the use of legal powers for this act, hereinafter 1st Contracting Party or
Promoter;

and:

2. Universidade de Coimbra, Research Instltutlonl University, tax identification number 501617582, with
head office in Pa~o das 6scolas, 3004-531 Coimbra (Portugal), represented in this act by Cláudia Margarida
Gon~alves Cavadas, as Its Vlae-Reatar and in the use of legal powers for this act, hereinafter 2nd
ContrattJng Party or Partner Entity;

and:

3. Unlversldade Nova de Lisboa - Faculdade de Clénc!as Sociais e Humanas, University, tax identification
number 501559094,with head office in Campus de Campolide, 1099-032 Usboa (Portugal), represented
in this act by Joao de Deus Santos Saágua, as Its Rector e and In the use of legal powers for this act,
hereinafter 3rd Contracting Party or Partner Entityi

and:

4. PC&A- Consultores de Marketing Bstratéglco, Lda, Prlvate entlty (SME), tax identification number
503453048, with head office in Rua do PO!;!) 155, le, 2645-536 Alcabideche (Portugal), represented in this
act by Pedro Manuel Amador Rodrigues Celeste, as Its CHOand In the use of legal powers for this act,
hereinafter 4th Contracting Party Ol' Partner Entlty,

and.

5. Institute Pedro Nunes, Associar;ao para a Inovar;ao e Oesenvolvimento em Ciencia e Tecnologia,
Research lnstltutionl University, tax identiflcation number 502790610, with head office in Rua Pedro
Nunes, 3030 -199 Coimbra (Portuga!), represented In this act by Maria Teresa Ferreira Soares Mendes e
Fernando Amílcar Bandelra Cardoso, as Its President and Vice-Presidente and In the use of legal pawers
far this act, hereinafter 5th Contracting Party or Partner Entity;

and:

6. Ordem dos Biólogos, Public Professional Association, tax identiflcation number 501835601, with head
office in Rua Cidade de Rabat, n9 38 r/c. 1500-164 lisboa (Portugal), represented In this act by José
António dos Santos Perelra de Matos, as its President and in the use of legal powers for this act,
herelnafter 6th Contracting Party or Partner Entityj
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and:

7. KEEP- Knowledge for Peace, People and the Planet, Association/Associa!;lio para a Paz, as Pessoas e 0
Planeta, Private entlty, tax identiflcation number 514933224, with head office in Rua Carolina Michaelis
de Vasconcelos, n.2 28, 7.'1.direito. 1500-145 Lisboa (Portu8al), represented In this act by Inés FilipaAbreu
de Castano, as its Vice-President and in the use of legal powers for this act, hereinafter 7th Contracting
Party or Partner Entityj

and:

8. University of Bergen, Research Institution! University, tax identification number 874789 542, with head
office in Muséplassen 1, Postboks 7800, 5020 Bergen(Norway), represented in this act by Magnus
Holtermann and Benedlcte l{ðseth, as Its Research Administration and Sen ior Leial Advisor!Acting Section
leader Innovation and in the use of legal powers for this act, hereinafter 8th Contracting party or Partner
Entity;

and:

9. Nordhordland Utvlkllngsselskap IKS,Public entlty, tax identiflcation number 971 361 514 MVA,with
head office in Kvassnesvegen 23, 59141sdalst_ (Norway), represented in this act by Rune Heradstveit, as
itsCEOand in the use of legal powers for this act, hereinafter 9th Contracting Party or Partner Entity;

and:

10. Icelandic National Commlssion for UNESCO,Public entity, tax identification number 4308002990, with
head office in Sölvhólsgata 4,101 Reykjavik (Iceland), represented in this act by Ásiaug Dóra EyjÓlfSdóttir,
as its Secretary·General and in the use of legal powers for this act, hereinafter 10th Contracting Party or
Partner Entlty.

I:!
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PREAMBLE OF THE PARTNERSHIP AGREEMENT ON
THE IMPLEMENTATION OF PROJECT:

09_CALL#3_ Reservas da Biosfera: territórios sustentáveis, comunidades resilientes

Considering that In May 2019, In the scope of EEAFinancial mechanism 2014-2021, the Programme:
"Hnvironment, ClimateChangeand low CarbonEconomyProgramme"between the FinancialMechanism
Committee establlshed by Iceland, Liechensteinand Norway and Portugal was signed.

Consideringthe expertlse and teehníeal capacityof the project Promotor and the Partner Entities involved
In the present Project; asdemonstl"atedby the description of the Partner Institutions provlded in Annex

I.eJ of the Contract.

Mavingthe SecretaryGeneral for Environment acting as the ProgrammeOperator for the I:nvironment,
Cllmate Changeand Low Carbon EconomyProgramme, in Portugal, withln the scope of EEAFM 2014-

2021.

This Agreement between the Contracting Partles ls establlshed to accomplish the full executlon of the
Project: Reservasda Biosfera: territórios sustentáveis, comunidades resilientes hereafter referred to as

Project.

TheAgreement isset under the legal provisíons:

a) The ProtQco138cto the EEAAgreement of ORSeptember 2016;

bi 1'heMemorandum of Understanding between Iceland, the Principality of Liechtenstein, the Kingdom
of Norway and the PortugueseGovernment on the implementation of the EEAFinancial Mechanism

2014-2021;

e} The Regulation and its annexes, on the implementation of the European Economic Area Financial
Mechanism 2014-2021, adopted by the EEAFinancialMechanismCommittee pursuant to Article 10.5
of Protocol38c to the EEAAgreementon 8 September2016 and confirmed by the StandingCommittee
of the EFTA5tates on 23September 2016;

d) The Programme agreement between The Financial Mechanism Committee establlshed by Iceland,
Liechtensteinand Norway and National Management Unlt, representing the PortugueseRepublic,for
the flnanclng of the Programme "Environment, Climate Changeand Low Carbon Economy" in the
programme areas of Environment and Ecosystems (PAll; and Climate Change Mitigation and

Adaptation (PA13).

This Agreement specifies the roles and responsibilities of the Project Promoter and of the Partner(s)
Entity(ies) in relatlcn to their collaboratíon on the implementation ofthe Project.

Programme Envlronment, CllmoleChange and law carbon Ec.onORlY

09_CAllIl3_ Reservas elaBlosfera:terrltÓrlossustentávels, comunidades reslllentes

Project Contract

/44



Iceland 041
Liechtenstein
Norway grants

• RHPÚBLICAr PORTUGUESA

The present Partnership A~reement (henceforth referred to as A~reement) is celebrated and mutually
agreed upon, being ruled by the terms and conditions deflned in the foJlowingclauses, and ancillary,by
the applicablelegaldispositions:

CHAPTERI

SUBJEcr, NATURE, OBJETIVESAND DURATION

Clause One

(Subjectand Nature)

1. The present Agreement's subject:ls setting the terms and conditions concernlngthe establlshment
of a Partnership, in formof Institutlonalco-operation between the Project Promoter and the Partner
Entity as well as the rlghts and obligatlons of each of the Parties, within the context of the
management of the Project Identlfled in ClauseTwo (henceforth referred to as Project) within the
scope of the Environment, Clímate Chan~e and LowCarbon Economy Pro~ramme, (henceforth
referred to as Programme).

2. The main obJective of the Project ls to value the territories of the Biosphere Reserves as lIving
sustalnabllity laboratories, promoting the quality of life of their Inhabltants, partlculörly In the
Portuguese context, and, simultaneously, to increase their visibility,knowledge and management
capacity through Instruments that promote the affirmatlon/ praisel acknowledgement and identity
of the 11territories classifledas BlosphereReserves in Portugal.

3. The instltutional co-operation aíms at the accomplishment of the Project goal, through the
cooperation between the Parties.

4. With the celebration of the present Agreement, it ls not intended that the Partles constitute an
associatIonor any other entlty with a legalpersonallty.

ClauseTwo

(Projett: Identiflcation)

1. The abovementloned Project iscalled: Reservasdas Biosfera:terrltórlos sustentáveis, comunit'iades
resillentes.

2. The ProJeGtfallswithin the folJowingExpectedOutcome of the Programme: "Enhance sustalnable
development In Blosphere Reserves" and Output 2.1 'Increased Blosphere Reserve Management
Capacity';
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3. The total cost of the Project is 2.198.666,46 € (two million, one hundred and ninety-eight thousand,
slx hundred and sixty síx Eurosand forty-six cents Euros),being shared by Parties In the following

manner:
a. Quaternaire Portugal, SA: 723.123,60 ( (seven hundred and twenty three thousand, one

hundred and twenty three Eurosand sixty centsj;
b. Universidade de Coimbra: 323.243,41 € (three hundred and twenty-three thousand, two

hundred and forty-three Euros and forty-one cents);
e. UniversidadeNovade Lisboa- Faculdadede CienolasSoclalse Humanas:354.929,88 € (three

hundred and fifty-fourthousand, nine hundred and twenty-nine Eurosand eighty-eight cents);
d. PCA- Consultoresde Marketing Estratégico,Lda:424.731,25€ (four hundred and twenty four

thousand, seven hundred and thirty one I!urosand twenty five cents);
e. Instituto Pedro Nunes, Asso"ia!;~o para a Ino"a~iio e Desenvolvimento em Clencia e

Tecnologia: 159.355,25 € (one hundred and flfty-nine thousand, three hundred and fifty-five

Hurosand twenty-ftve centsl,
f. Ordem dos Biólogos:39.396,01 € (Thirty-nine thousand, three hundred and ninety-six Euros

and one cent];
g. KEEP - Knowledge for Peace,People and the Planet, AssociatlonjAssociac;30para a Paz, as

Pessoase 0 Planeta:73.140,00 € (Seventy-threethousand, one hundred and forty Euros);
h. University of Bergen:48.214,03 € (Forty-eight thousand, two hundred and fourteen Eurosand

three cents):
I. Nordhordland UtvlkllngsselskapIK5:42.533,04 € (Forty-two thousand, five hundred and thirty

three-Euresand four cents);
j. IcelandicNational Commissionfor UNESCO:10.000,00 ( (Tenthousand Euros).

4. Only actions and expendlture incurred by Parties typified In Articles 8.2,8.3, 8.4, 8.5,8.6,8.7,8.9,
8.12, 8.13, 8.14, 8.lS and 8.16 of the Regulationon the Implementation of the EuropeanEconomic
Area FinancialMeahanism2014-2021 shall be financed.

5. Mtions flnanced by the Programme shall OÐt generate direct income during the implementation

phaseofthe Project.

Clause Three

(ComponentsandActions to be developed)

1. The objectíves to be accomplished by this Partnership require the combined effort of the
complementary capabilities of the Contracting Partleswhich assumethe joint responsibllity for the
full Implementation of the Project.

2. In order to achieve the established objectíves, the Contracting Partles agree to develop, in
Partnership, the components and actions lald down in the following numbers.

3. The Promoter shall undertake to develop the following components and actions:

Programme Envlronment, Climate Changeánd Low Carbon Economv
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1. Collection and organization of Infonnation related to the nomlnatlon of all Biosphere Reserves
(BR)

2. Surveyof eMistlngBRaction plans,objectlves and prloritles.

l. framing the geostrategic context of BRin existing UNESCOBRnetworks

7. Development of the SustainableDevelopment Plan (SDP)concept for BR

8. Development of the participatory planning methodology for the SDP

9. Consultation andvalidation of the methodological structure for the SDP

17. Analysisof the dynamicsof the soclo-economic sector

20. Identlflcation of prlorltles and projects in the areasof development and sustainability

31. Elaboration and participative discussionofthe SustalnableDevelopment Plans(SDP)of eachBR

32. SDPpublic:presentatlons and discussions

33. RevJslonand edItIng ofthe final versions ofthe SCP

34. Selectíonof 11 pilot actions

35. Tourism "Script" for the PortugueseBiosphereReserves· pílot action

38. Network of BiosphereReservesshopsandvirtual store - pUotaction

39. Benchmarking analysis of Sustainable Development (SD) Indlcators used in UNESCO·sRB
networks

40. Architecture of SOPIndlcators and monltorlng system

41. Consultation and valldatlon of the SOPindicators and monitorlng system

42. Training of BRmanagement teams and other stakeholders In the domain of the SDPIndicators
and monItoring System

44. Creatiol'l (ilfthe sustainable development barometer for Portl.lgueseBiosphere Reserves

45. Sustainablllty certiflcation framework - PortugueseBiosphereReserves

46. Assessmentof training needs that will support the training planning

47. Govemanceskills relnforcement program for BRmanagers,partners and local agents

48. Training in planning and partlclpatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associatedwlth the implementation of pllot actions

54. Programof visIts and transfer of experiencesbetween Portuguese BRand denor countries

55. Flnal project seminar

71. Development of AwarenessPlanfor different audiences

72. local project presentation sessions in each Biosphere reserve includíng awareness and
demonstration actions involving local partners

Pfogra mme Enlllronment.Cllm~te Cltanse and Low carbon Economy
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77. Design and organization of Btosphere Reserve Festivals

Also, the Promoter will assure also participation on the foHowingtransversal actions:

4. History of BR

s. elaboration of a database management plan: FAIR data" open access

6. Auscultation i Pereeption and identiflcation of heritage

10. Digital Infrastructure " distributed management model

11. Digital lnfrastructure " Biosphere Reserves website

12. Digital infrastructure " Indicators management dashboard

13. Di~itallnfrastruGture - Research Data Catalogue

61. Productlons and promotional materials - Offline

62. Productlons and promotlonal materials - Online

63. Productions and promotlonal materials - Audiovisual materials

64. Brand Actlvations

65. Public Relations

66. Media Strategv and Plannlng

67. Media Strategy and Planning - Press

68. Media Strategv and Planning - Radio

69. Media Strategyand Planning " Digital

Plus, the Promoter will assure all the tasks related to the Globar Project Management and Coordination.

a. The components and actions that shall be undertaken by the Promoter correspond to the
eligible amount of 622.184,92 € (Slx hundred and twenty two thousand, one hundred and
eighty-four Euros and ninetv-two aents);

b. The financial contribution of the Programme provided to the Promoter shaH be at the most
622.184,92 € (Six hundred and twenty two thousand, one hundred and eighty-four Euros and
nlnety-two cen tsj.

4. The Second Contracting Party, 1stpartner Entlty shall undertake to develop the following
components and actions:

15. Mapping the BRecosystem dlverslty

16. Identification of potential Ecosystem Services (ES)associated with ecosystems

21. Selection of key ESfor the sustainable development of BR

Programme Environment, Cllmate Change and low Carbon Economy
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22. Selection of indicators and development of methodology for assessingthe condition I status of
ES

23. EScondition I status assessment

24. ESvaluatlon proposal (addvalue)

25. ESvaluatian (assigningvalue) and its interconnection wlth the associatedeconomic sectors - pilot
action

26. Mal"ping BRes
27. Proposalof management and conservatlon measuresfor BRand ESoptimization"

28. ESmodelllng to assessthe effectiveness of managementand conservatlon measures

29. Useof key ES in mitigation and adaptation to cllmate changein BR- pllot action

30. ESSustalnableManagement Manual for BR

34. seíeetton of 11 pllot actions

51. Capacitation of local BR decisionmakers In Implementing the SustainableManagement Plans

52. Technicalworkshop on eeosvstem servlces

54. Programof visits and transfer of experiencesbetween PortugueseRBand donor countries

73. ESawarenessactions

79. Atlas of PortugueseBiospherereserves

Also, the SecondContracting Party will assurealso participation on the followlng transversal actions:

1. Collection and organization of information related to the nomination of all Blosphere Reserves
(BR)

2. Surveyof existing BRaction plans, objectlves and prlorities•

. 4. History of BR

5. Elaboration of a databasemanagement plan: FAJRdata - open access

6. Auscultation I Pereeption and identification of heritage

7. Development of the SustainableDevelopment Plan(SIlP)concept for BR

8. Development of the parttcipatory plannlng methodologyforthe SDP

10. Digitallnfrastructure - distributed managementmodel

11. Digitallnfrastructure - BiosphereReserveswebsite

12. Digital infrastructure -Indicators management dashboard

13. Dlgltallnfrastructure - ResearchDataCatafogue

20. Identlflcatlon of priorities and projects in the areasof development and sustainabifity

35. Tourism "Script" for the Portuguese8iosphere Reserves- pilot action

Programme Envlronment. Cllmate Ch~ngeand low Carbon Economv
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40. Architecture of SDPIndicators andmonitoring system

41. Consultation and validation of the SDPindicators and monitoring system

42. Training of BR management teams and other stakeholders in the domain of the SDPIndicators
and monitoring System

45. Sustalnablfity certlfication framework - PortugueseBlosphereReserves

46. Assessmentof training needsthat will support the training planning

47. Governanceskills reinforcement program for BRmanagers,partners and localagents

48. Training In planning and partlcipatory methodologies for BR managers regarding the
Implementation ofthe SDP

49. Training associatedwith the Implementation of pllot actions

55. Final project seminar

61. Productions and promotional materials - Offline

62. Productlons and promotional materials - Online

63. Produc:tionsand promotional materials - Audiovisual materials

64. BrandActivations

6S. PublicRelations

66. Media Strategyand Plannlng

67. Media Strategyand Planning- Press

68. Media 5trategy and Planning- Radlo
69. Media Strategyand Plannlng- Digital

72. Local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Designand organization of BiosphereReservePestivals

a. The components and actions that shall be undertaken by the Secand Contracting Party
correspond to the eligIble amount of 290.107,97 € (two hundred nlnety thousand, one
hundred and sevenEurosand ninety-sevencents);

b. The financial contrlbution of the Programme provided to the SecondContracting Party shall
be at the most 290.107,97 € (two hundred nlnety thousand, one hundred and seven Eurosand
ninety-sevencents ).

5. TheThird Contracting Party, 2hdPartner Entity shall undertake to developthe following components
and actions:

4. Historyof BR

S. Elaboration of a databasemanagement plan: FAIRdata - open access

Programme Erwironment, C1lmate Change and Low Carbon Economy
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6. Auscultatlon I Pereeption and identiflcatlon of heritage

7. Development of the Sustainable Development Plan (SDP)concept for BR

8. Development of the participatorv plannlng methodology for the SDP

10. Digital Inftastructure - distributed managementmodel

11. Digital Inftastructure - BiosphereReserves website

12. Digital infrastructure -Indicators management dashboard

13. Digitallnfrastructure - ResearchDataCatalogue

14. Digital guldes to cultural and natural heritage of the Biosphere Reserves

34. Selectlonof 11 pllot actions

36. Memories and identities - systematlc record of memories

37. CreatIonof memory and community spaees- pílot action

43. Cltlzen Science for sustalnable BR - pilot action

70. Culture and EducationAgenda

79. Atlas of Portuguese Biosphere reserves

81. Itinerant exhibition

AlSO,the third Contracting Party will assure also participatlon on the followlng transversal actions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BR)

2. Survey of existing BRaction plans, objectives and prioritles.

20. Identlficatlon of prioritles and projects in the areas of development and sustainability

35. Tourism "Script" for the ?ortuguese BiosphereReserves- pilot action

40. Architecture ofSDP indicators and monitoring system

41. Consultation and valldatlon of the SDPindicators and monitoring system

42. Training of BRmanagement teams and other stakeholders in the domain of the SDPlndícators
and monltorlng System

45. Sustainabllity certification framework - PortugueseBiosphereReserves

46. Assessmentoftrainlng needsthat will support the training planning

47. Governance skills reinforcement program for BRmanagers, partners and local agents

48. training in planning and partlclpatory methodologles for BR managers regarding the
implementation of the SDP

49. Training assoclated wlth the implementation of pilot actions

55. Final project seminar
Programme Environment, Cllmete Change and Low Carbon Economy
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61. Productlons and promotional materials - Offllne

62. Productions and promotional materials - Online

63. Productions and promotional materials - Audiovisual materials

64. Brand Actlvations

65. Public ReJatlons

66. Media Strategy and Plannjng

67. Media Strategy and Planning - Press

68. Media Strategy and Plannfng - Radio

69. Media Strategy and Plannlng - Digital

72. local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions involving local partners

77. Design and organization of Biosphere Reserve Festivals

a. The components and actions that shall be undertaken by the Third Contracting Party

correspond to the eligible amount of 295.774,90 € (two hundred nlnety-flve thousand, seven

hundred seventy-four Euros and ninety cents );

b, The financial contribution of the Programme provided to the Third Contracting Party shall be
at the most 295.774,90 € (two hund red ninety-f1ve thousand, seven hundred seventy-four

Euros and nlnety cents I.
6. The Fourth ContractIng pany, ]rd Partner Entlty shall undertake to develop the following

components and actions:

56. Marketing Strategy Development

57. Communication Plan Design

58. Strategy and Brand Identity (Tone, Signature and Communication Messages, Logo and
Brandbook)

59. Generic Creative Development

60. Creative development of digital communication

61. Productions and promotlonal materials - Offline

62. Productlons and promotional materials - Online

63. Productions and promotional materials - Audiovisual materials

64. Brand Actívations

65. Public Relations

66. Media Strategy and Planning

Programme Envlronment. Climate Change and Low Carbon Economy
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67. MediaStrategy and Planning- Press

68. MediaStrategy and Planning- Radlo

69. MediaStrategy and Planning- Digital

Also,the Fourth C0AtractingPartywill assure also partlclpatlonon the followingtransversal actions:

1. €ollection and organizationof information related to the nomlnation of all Biosphere Reserves
(BR)

2. Surveyof existingBRaction plans, objectlves and priorities.

4. Historyof BR

5. Elaborationof a database management plan: FAIRdata - open access

6. AuscultatlonI Perceptionand identlflcatlonof heritage

7. Developmentof the Sustainable Development Plan (SDP)concept for BR

8. Development of the participatory plannlngmethodology for the SDP

10. Dlgltallnfrastructure - distributed management model

11. Digitallnfrastrul!ture- BlosphereReserveswebsite

12. Digitalinfrastruclure -Indicators management dashboard

13. Dlgitallnfrastructure - ResearchDataCatalogue

20. Identlfrcationof prloritiesand projects Inthe areas of development and sustalnability

35. Tourism"Script"for the Portuguese BlosphereReserves- pilot action

40. Archltecture of SDPindicators and monitoring system

4·1.Consultationand validatlonof the SDPIndicatorsand monitoringsystem

42. Trainingof BRmanagement teams and other stakeholders in the domaln of the SDPIndicators
and monitorlng System

45. Sustainabilitycertiflcationframework - Portuguese BiosphereReserves

46. Assessment of trainingneeds that will support the training planning

47. Governanceskillsrelnforcement program for BRmanagers, partners and localagents

48-.Training in planning and partlcipatory methodologies for BR managers regarding the
Implementation of the SDP

49. Trainingassoclated with the implementation of pilot actions
55. Flnalproject seminar

72. local project presentatlon sessions In each Biosphere reserve including awareness and
demonstration actions involvinglocalpartners

77. Designand organizationof BiosphereReserveFestivals

Programme Envirollment. Cllmate Change and low carbon Economy
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a. The components and actlens that shall be undertaken by the Fourth Contracting Party
correspond to the eligIble amount of 406.101,04 € (four hundred and slx thousand. one

hundred and one Eurosand four cents );
b. The financial contributlon of the Programmeprovided to the Fourth Contracting Partyshall be

at the most 406.101,04€ (fourhumfred and slxthousand, one hundred and one Eurosandfour

cents).
7. The Fifth Contracting Party, 4111 Partner Entfty shall undertake to develop the followlng components

aAa actions:

18. Identiflcatlon af key acters in the soclo-economlcseetor in the BR

19. Identlfh::ation of existing R&DT, innovatlon and entrepreneurship best practiees aligned with
sustainable development

SO.Training of local teams to support economic Initiatives and funding opportunities

53. Virtual incubation program In PortugueseBlosphereReserves- pllot action

Also, the Fifth ContractingPartywill assurealsoparticJpationon the following transversalactions:

1. Collection and organization of information related to the nomination of all Biosphere Reserves
(BRl

2. Surveyof existing BRaction plans,objectlves and prlorities

4. History of BR

5. Elaboration of a databasemanagement plan: FAIRdata - open access

S. Auseultetlon / PerCleptionand identiflcatlon of heritage

7. Development of the SustainableDevelopment Plan(SDPjconcept for BR

8. Development of the partlclpatory planning methodology for the $DP

10. Digltallnfrastructure - distrIbuted management model

11. Dlgltallnfrastructure - BiosphereReserveswebsite

12. Digital infrastructure -Indicators management dashboard

13. Digitallnfrastructure - ResearchDataCatalogue

20. Identífication of prlorities and projects in the areasof development and sustainabilitv

35. Tourísm "Script" for the PortugueseBlosphereReserves- pllot action

40. Architecture of SDPindicators andmonitorlng system

41. Consultation andvalidatlon of the SDPIndicators andmonItoring system

42. Training of BRmanagement teams and other stakeholders in the domain of the SDPIndlcators

Pr08r.1mlJ'leEnvlronment, CllmateChange and low Carbon Economv
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and monitoring System

45. Sustalnabllity certification framework - Portuguese Biospllere Reserves

46. Assessment oftrainíng needs that will support the training planning

47. Gevernance skills reinforcement program for BRmanagers, partners and local agents

48. Training In planning and particlpatory methodologies for BR managers regarding the
implementation of the SDP

49. Training assoclated with the Implementation of pílot actions

SS. Flnal project seminar

61. Productions and promotlonal materials - Offline

62. Productions and promotional materials - Online

63. Productions and promotional materlaís- Audiovisual materials

64. Srand Activations

65. Public Relations

66. Media Strategy and Plannlng

67. Media Strategy and Planning - Press

68. Medía Strategy and Plannlng- Radlo

69. Media Strategy and Planning - Digital
72. local project presentation sessions in each Blosphere reserve including awareness and

demonstration actions involving local partners

77. Designand organization ofBiosphere ReserveFestivals

a. The components and actions that shall be undertaken by the Fifth Contracting Party
eorrespond to the ell~ible amount of 132.796,04 € (one hundred and thlrtv-two thousand,
sevenhundred and ninety-six Eurosand four centsli

b. The financial contrlbutlon of the Programme provided to the Flfth Contracting Party shall be
at the most 132.796,04€ (one hundred and thirty-two thousand, sevenhundred and nlnetv­
síx"liurosand four cents).

8. The Sixth Contraoting Party, 5th Partner Entity shall undertake to develop the followlng components

and actions:

74. Planning of the National Biosphere Olympics

75. Communlcatlon and dissemination of the BROlympics

76. BROlympics

Programme Envlronment, ClImate Change and low carbon Economy
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Also, the Sixth ContractingPartywill assurealso participation on the foJ[owingtransversal actions:

1. Collection and organization of information related to the nomination of all BiosphereReserves
(BR)

2. Surveyof existrngBR action plans,objectlves and priorities

4. Historyof BR

5. Elaboration of a databasemanagement plan: FAIRdata - open access

6. Auscultatlen i Pereeptionand Identlflcation ofher-itage

7. Development of the SustainableDevelopment Plan(SOP)concept for BR

8. Development ofthe pal'tioipat@ry(:!Ianningmethadology for the SDP

10. Digitallnfrastructure - distributed management model

11. Digitallnftastructure - 8iosphere Reserveswebsite

12. Digital infrastructure -Indicators management dashboard

13. Dlgltallnfrastruoture - ResearchDataCatalogue

20. Identification of priorities and projects In the areasof development and sustainabllity

35. Tourlsm "Script" for the PortugueseSlosphereReserves- pllot action

40. Archltecture of SDPindicators and monitoring system

41. Consultation andvaiidation of the SDPIndicators andmonitoring system

42. Training of BRmanagement teams and other stakeholders In the domain of the SDPIndlcators
and monitoring System

45. Sustainabillty certiflcation framework- PortugueseBiosphereReserves

46. Assessmentoftralnlng needsthat will suppart the training planning

47. Governanceskills reinforcement program for BRrnanagers,partners and local agents

48. Trainil'lg in planning and particlpatory methodologies for BR managers regarding the
implementation of the SDP

49. Training associatedwith the implementation of pllot actions

SS. Finalproject seminar

61. Productionsand promotional materials - Offlíne

62. Productionsand promotional materials - Online

63. Productiansand promotional materials - AudiovIsualmaterials

64. SrandActivatlons

65. PublicRelations

66. Media Strategyand Planning

67. Media Strategy andPlanning- Press

Programme Envlronment, Oimate Changeand lOw carbon Economv
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68. Media Strategy and Planning- Radio

69. Media Strategy and Planning- Digital

72. local project presentation sessions In each Blosphere reserve Includlng awareness and
demonstration actions Involving local partners

77. Designand organization of BiosphereReserveFestivals

a. The components and actions that shall be undertaken by the Slxth Contracting Party
correspond to the eligible amount of 37.663,34 € (thirty-seven thousand, sil( hundred and
sixty-three Eurosand thirty-four cents);

b. The financial contrlbutlon of the Programme provlded to the Sixth Contracting Party shall be
atthe most 37.663,34€ (thirty-seven thousand, six hundred and sixty-three Eurosand thIrty­
four cents).

9. The Seventh Contracting Party, 6th Partner Enttty shall undertake to develop the foHowing
components and actions:

78. BioKeepers- Clubof FrIendsand caregiversof BR

80. Knowledgeextension

Also, the SeventhContractJngPartywill assurealsoparticipation on the followlngtransversal actions:

1. Collection and organization of information related to the nominatlon of all Blosphere Reserves
(BR)

2. Surveyof existing BRaction plans,objectlves and priorities

4. History of BR

5. Elaboration of a databasemanagement plan: FAIRdata - open access

6. Auscultation / Perception and Identlficatíon of herita~e

7. Development of the SustalnableDevelopment Plan (SDP)concept for BR

8. Development of the partic:ipatory planning methodology forthe SDP

10. Digitallnfrastructure - distributed managementmodel

11. Digitallnfrastructure· BiosphereReserveswebsite

12. Digital infrastructure - Indicators management dashboard

13. Dlgitallnfrastructure - ResearchDataCatalogue

20. Identlficatlon of prlorlties and projects in the areasof development and sustainabillty

35. Tourism "Script" for the PortugueseBiosphereReserves- pilot action

40. Archltecture ofSDP lndlcators and monitoring system

Programme Envlronment, C1lm~te Change ,,"d Low Cai'bon Economv
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41. Consultation and validatian of the SDPindicators and monitoring system

42. Training of BRmanagement teams and other stakeholders in the domain of the SDPIndicators
andmonltorlng System

45. Sustainabllity certiflcation framework - PortugueseBiosphereReserves

46. Assessmentof training needsthat will support the training planning

47. Governanceskills reinforcement program for BR managers,partners and local agents

48~ Training in plannlng and partlcipatory methodologles for BR managers regarding the
implementation of the SDP

49. Training assoclatedwith the implementation of pllot actions

SS. Plnalproject seminar

61. Productions and promotlonal materláls - Offline

62. Productions and promotfonal materials - Online

63. Productions and promotional materials - Audiovisualmaterials

64. BrandActivations

65. Public Relatlons

66. Media Strategvand Planning

67. Media Strategyand Planning- Press

68. Media Strategyand Planning- Radio

69. Media Strategyand Planning- Digital

72. local project presentation sessions in each Biosphere reserve including awareness and
demonstration actions·involving local partners

77. Designand organizationof BiosfilhereReserveFestivals

a. The components and actions that· shall be undertaken by the Seventh Contracting Party
correspond to the eligible amount of 73.140,00€ (seventy-three thousand, one hundred and
forty Eures];

b, The financial contrlbutlon of the Programme provlded to the SeventhContracting Party shall
be at the most 73.140,00€ (seventy-three thousand, one hundred and forty Euros).

10. The Eighth Contracting Party, 7th Partner Entity shall undertake to develop the followlng
components and actions:

15. Mapping the BR ecosystemdiversity

16. Identlfication of potential EcosysternServices (ES)associatedwlth ecosystems

21. Selectionof keyESfor the sustainabiedevelopment of BR

22. Selection of indicators and development of methodology for assessingthe condltlon / status of
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ES

23. EScondition I status assessment

24. ESvaluatlon proposal (add value)

26. Mapping BR ES

28. ESmodelling to assessthe effectivenessof managementand conservation measures

29. Useof key BSin mltlgation and adaptatlon to cllmate change in BR - pllot action

51. Capacitationof local BR decisíonmakers in implementing the SustainableManagement Plans

52. Technicalworkshop on ecosystemservices

Also, the ElghthContracting Partywill assurealso particIpation on the folJowing transversaI actions:

54. Programofvisits and transfer of experiencesbetween PortugueseBRand donor countries

SS. Finalproject seminar

a. The components and actions that shall be undertaken by the Eighth Contracting Party
correspond to the eli~ible amount of 40.178,03 € (fortv thousand, one hundred and seventy
elght Eurosand three cents);

b. The financial contrlbution of the Programmeprovided to the EighthContracting Party shall be
at the most 40.178,03 € (fortv thousand, one hundred and seventy eight Euros and three
cents).

11. The Nineth Contracting Party. 8th Partner Entlty shall undertake to develop the fol!owlng
components and actions:

21. Selectionof key ESfor the sustainabledevelopment of BR

24. ESvaluation proposal (add value)

26. Mapping BR ES

51. Capacitationof local BRdecisionmakers in implementing the SustainableManagement Plans

52. Technicalworkshop on ecosystemservlces

Also, the Ninth Contracting Partywill assurealso participatlon on the following transversal actions:

54. Programof visits and transfer of experienc:esbetween Portuguese BRand donor countries

55. Flnalproject seminar
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a. The components and actions that shall be undertaken by the Nineth Contracting Party
correspondto the eligible amount of 36.701,04 € (thirty-six thousand, sevenhundred and one
Eurosand four cents);

b. The financial contrlbutlon of the Programmeprovided to the Nineth Contracting Party shall be
at the most 36.701,04€: (thirty-six thousand, sevenhundred and one Eurosand four cents).

12. TheTenth Contrac:tingParty, 9'" Partner Entlty shall undertake to develop the fol1owingcomponents
and actions:

54.Program0fvlsits and transfer af experiencesbetween PortugueseBRand donor countries

5S.Finalproject seminar

a. The oomponents and actions that shall be undertaken by the Tenth Contracting Party
correspond to the eligible ameunt of 10.000,00 €: (ten thousand Euros);

b. The financial contributJon ofthe PragrammeprovJdedto the Tenth Contracting Party shall be
at the most 10.000,00€: (ten thousand Euros).

ClauseFour

(Duratlon)

1. The present Agreement shall be In effect for the period of the Implementation of the Project
(between 12/11/2020 and 11/05/202-3). The Agreement may be extended beyond the end of the
Project if the Parties find it convenient to maintain the Partnership.

2. Without prejudice for the preceding number, the duties, responsibilities and obligatlons of the
Partiestowards the Pragrammewill be maintained, In the terms and for the period af time deflned
In the respeGtiveProject Contract.

CHAPTER II

BUDGET, PlAN AND OTHER FINANCIAL ISSUE5

Clause Five

(Budgetand financial Plan)

The Contracting Partiesagree to fulfll the detailed budget, including cost per component. aswell as the
respective financial plan and completion milestones, as defined in the Project Contract and which ls
attached to this PartnershJpAgreement.
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ClauseSix

(Financial Contribution)

1. The financial contributlon of the Contracting Partles to complete the Project funding up to a
maximum of 0% of the necessary contribution, shall be, in accordance with the financial plan:

a. Promot-er: 723.123,60€ (seven hundred and twenty three thousand, one hundred and twenty
three Kuros and sixty cents), being the contribution up to the amount of O,OO€: (zero Euros)i

b. ld Partner Entity, Second Contracting Party: 323.243,41 € (three hundred and twenty-three
thousand, two hundred and forty·three Euros and forty-one cents), being the contributlon up
to the amount of O,OO€: (zero Euros);

c. 2nd Partner Entity, Third Contracting Party: 354.929,88 € (three hundred and fifty-four
thousand, nine hundred and twenty-nlne Euros and el~hty-elght cents), being the contribution
up to the amount of 0,00€ (zero Euros);

d. 3rd Partner Entity, Fourth Contracting Party: 424.731,25 € (four hundred and twenty four
thousand, seven hundred and thirty one Euros and twenty fn/e cents), being the contribution
up to the amount of 0,00€ (:zeroEuros}i

e. 4th Partner Entity, Fifth Contracting Party: 159.355,25 € (one hundred and flfty-nine thousand,
three hundred and fifty-fIVe Euros and twenty-flve cents), bein~ the contrlbutlon up to the
amount of 0,00€ (zero Euros);

f. 5th Partner Entity, Sbcth Contracting Party: 39.396,01 € (Thirty-nine thousand, three hundred
and nlnetv-slx Euros and one cent), being the contríbutlon up to the amount of 0,00€ (zero
IWros);

g. 6th Partner Entity, Seventh Contracting Party: 73.140,00 € (Seventy-three thousand, one
hundred and foTty ~uros), being the contribution up to the amount of 0,00¬ (zero Euros);

h. 7th Partner Entlty, Elghth Contracting Party: 48.214,03 € (Forty-eight thousand, two hundred
and fourteen Euros and three cents),bein~ the contrlbutlon up to the amount of 0,00¬ (zero
Euros-);

i. 8th Partner Entity, Nineth Contracting Party: 42.533,04 € (Forty-two thousand, five hundred
and thirty three Euros and four cents), being the contrlbution up to the amount of 0,00€ (zero
Euros);

j. 9th Partner Entity, Tenth ContractJng Party: 10.000,00 € (Ten thousand Euros), being the
contributlon up to the amount of 0,00¬ (zero Euros).

2. The deposlt of the financial contrlbution shall be demonstrated by the bank extract associated with
the Project.
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Clause Seven

(I"dlrect Costs)

1. The indirect costs in Project (overheads) will be Identlfied in aceerdanee with Art. 8.5.1 (a), (b), (e) or
(d', Art. 8.5.2 and 8.5.3 of the EEARegulatlon.

2. Basedon the abovementioned regulation, the maximum amount allocates to the indirect costs are
as follows:

a) The Indirect costs InProject (overheads) for the Promoter will be identifled in aecordance with
Art. 8,5.1 [b] of the EEARegulation, with the maxlmum amount: 100.938,98 ( (one hundred
thousand, nlne hundred and thirty elght Eures and sllCtyelgnteents);

b) The Indirect costs in Project (overheads) for the 1st Partner Entlty, SeClondContracting Party
will be identified in accerdanee with ATt. 8;5.1 (e) oftfle eEA Regulation, with the maximum
amount: 33.135,44 ((thirty-three thousand, one hundred and thirty-five Euros and forty-four
tents);

el The indirect costs in Project (overheads) for the 21ldPartner Entity, Third Contracting Party will
be identified in accordance with Art. 8.5.1 (b) of the BB"ARegulatien, with the maxlmum
amount: 59.154,98 ( (fifty-nine thousand, one hundred and fifty-four Euros and ninety-eight
cents);

d) The indirect costs in Project (overheads) fór the ard P-artner Entfty, Fourth Contracting Party
will be identlfled in accordance with Art. 8.5.1 (b) of the EEARegulation, with the maximum
amount: 18.630,21 ((eishteen thousand, six hundred and thirty Euros and twenty-one centsl;

ej The indirect costs in Project (overheads; för the 4'" Partner Entlty, Fifth Contracting Party wlll
be identified In accordance wlth Art-. 8.5".1 (b) of the EEA Regulation, wlth the maximum
amount: 26.559,21€ (twenty-sÍI(,thous-and, fIVehundred and fifty-nine Eurosand twenty-one
cents);

f) The Indirect costs In Project (overheads) for·the Sth Partner Bntity, Sixth Contracting Party will
be Identlfled in accordance with ATt. 8.S.1 (b) of the !iIiA Regulation, with the maximum
amount: 1.732,67 € (One thousand seven hundred and thirty-two Hurosand sixty-seven cents);

g) There ls no Indirect costs inProject (overheads) for the 6th Partner·Entlty, Seventh Contracting
Party;

h) The indirect costs in Project (overheads) for the 7'" Partner Entlty, Eighth C!ÐntractingParty
will be Identified in aceordance with Art. 8.5.1 (b) of the EEARegulatlon, wlth the maximum
amount: 8.036,00 € (Elght thousand and thirty-slx Euros);
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I) The indirect costs in Project (overheads) for the 8th Partner Entity, Nineth Contracting partv
will be Identified Jn accordance with Art. 8.5.1 (b) of the EEARe~ulation, with the maxlmurn
amount: 5.832,00 € (Five thousand, eight hundred and thirty two Euros);

j) There is no indirect costs in Project (overheads) for the 9th Partner Entity, Tenth Contracting
Party •

3-. Irachof the C0ntraGting Partles fs responsible for justifying the amount and percentage to be used,
in conformity with the detailed methodology published on the Programme's website - estlmated
cost method.

Clause fight

(Advanced Payments)

1. The Partner Entity is entltled to advanced payments, which shall be perfurmed through the Project
Promotor, considering the percentage of work previouslV distributed to the Partner Entlty and the
funds transfer from the Programme Operator through its desfgnated channels, in conformlty wlth
the rules of the Programme.

Clause Nine

(Monetary Unit and Currency Exchange)

1. The Partiesagree that the monetary unit of the Partnership is the Euro.

2. The currency exchange rule for expenditure and its reimbursement will be on the basisof Art. 8.6 of
the EEARegulation.

ClauseTen

(Rules regarding Market Risk from Changes in Foreign Exchange)

All market risk from variations in the forefgn exchange rate shall be assumed by the Contracting Party who
submitted the expenditure in foreign currency.

CHAPTER III

COMMUNICATION BETWEEN THE PARTI ES

CJause Eleven

(Communicatlon in writing and receipt)

1. Any notification, notice, agreement, approval, observation or decision concerning this Agreement
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shall be communicated in writing to the other Party, in the standard format, whenever this is
provided, together with all the necessary approvals and slgnatures.

2. Wh enever this Agreement specifies Contractual deadlines forsubmittlng a communlcation inwritten
form, the Party responsible far Its submlssion shall take all the necessary measures to assure the
timely receptian af that communication by the other Party, and will require a eonfírmatlon receipt.

3. Parties will further use normal means ofcommunication througheut the Project exeautlen, such as
e-mali, telephone, video Ganfi!renolng etc., in addltlan to the regular faee to face meetings, which
will be held In convenient and agreed loeatlons.

«Iause Twelve

(Official addresses)

1. The official addresses for all the documents- are the foJlowing:

a) For the Project Promoter: Elisa Pérez Baba, Rua Tornás Ribeiro nl! 412, 2!! andar. 4450-295
Matosinhos (Portugal);

b) For the 1st Partner Entity, second Contracting Party: Cláudia Cavadas, Pa~o das Escolas,3004-
531 Colmbra (Portugal);

e) For the 2ndPartner Entity, Third Contractinc Party: Jolo Saágua, Campus de CamJilolide.l099-
032 Lisboa (Portugal)i

d) For the SrdPartner Entlly. Fourth Contracting Party: Pedro Celeste, Rua do Po~o 155, li. 2645-
536 Alcabideche (portugal);

el For the 4th Partner Entlty, Fifth Contrac:ting Party: Maria Teresa Ferrelra Soares Mendes, Rua
Pedro Nunes, 3030 -199 Coimbra (Portugal;i

f) For the 5th Partner Entity, SÍlcth Contraoting Party: José Antónlo Matas, RuCICidade de Rabat,
38 - r/cr.1500 -164 Lisboa (Portugal);

g) For the 6th Partner Entity, Seventh Contraoting PartY: Ines filipa Abreu de Castalio, Rua
Carolina Mlchaelis de VasCloneelos,n.!!28, 7.9 direito.1500-14S Lisboa (Portugal);

hl For the -ph Partner Entlty, Eiglith Contracting Party: Magnus Holtel'mann, Muséplassen 1,
Postboks 7800, 5020 Bergen (Norway);

i) For the 8th Partner Entity, Nineth Contracting Party: Rune Heradstveit, Kvassnesvegen 23,
5914 Isdalstfll(Norway);

j) For the 9th Partner Entlty, Tenth Contracting Party: Áslaug Dóra Eyjólfsdóttir, Sölvhólsgata 4,
101Revkjavlk (Iceland).

2. The contact persons are:

aj For the Project Promoter: ElisaPére%Baba, email: elisab@quaternaire.pt; and Ant6nio Abreu,
email: aabreu@quaternaire.pt ;
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b) For the 1st Partner Entity, Second Contracting Party: Cláudia Cavadas, email:
vr.claudia.cavadas@uc.pt;also RSO·ResearchSupport Office,email: dapl@uc.pt;

e) Forthe 2nd Partner Entity,ThirdContracting Party: Jaao SaáguB, email: research@fcsh.unl.pt;
d) For the ard Partner Entity, Fourth Contracting Party: Pedro Celeste, email:

p€eleste@pc8.mail.ptj
e) for the 4tN Partner Entity,FifthContracting Party: MariaTeresa ferreira Soares Mendes and

CarlosSe~ueira, email:cerqueira@ipn.pti
f) For the 5th Partner Entity, Sixth Contracting Party: losé António Matos, email:

jose.matos@ordembiologos.pt;
g) For the 6th Partner Entity,Seventh Contracting Party: : Ines FilipaAbreu de Castafto, email:

inesabreucastano@gmail.com;
h) For the rh Partner Entity, Eighth Contracting Party: Magnus Holtermann, email:

post@fa.ulb.no;
i) For the ath Partner Entity, Nlneth Contracting Party: Rune Heradstveit, email:

rune.heradstveit@nordhordland.net;
1) For the 9th Partner Entity, Tenth Contrading Party: Áslaug Dóra Eyjólfsdóttir, email:

aslaug.dora.eyjolfsdottir@mrn.is.

3. The main contact persons mayprovide additional collaborators contact data for speciflcissues.

4. The Partles willcommunicate Inwriting, withln 5 workingdays, any change concerning the official
addresses mentioned In the previousparagraph.

CHAPTERIV

ROlES AND RESPONSABJLlTIES OF PROMOTER AND PARTNER ENTITY

Clause Thlrteen

(Joint Commitment of the Parties)

1. TheParties are committed to carryout their tasks and responsibilitiesrelated to the implementation
of this Agreement, based on an approprlate management, the principles of transparency and
Partnership, according to the national Jegislation in force and the legal framework of the EEA
FinancialMechanism2014-2021 [art. 1.3.of the EEARegulatlon] In this domain.

2. The Parties undertake the responsibllltyto inform each other regularly on the activities related to
the implementation of the EEAFinancialMechanism2014-2021.

3. The progress of the Project or the analysisof aspects related to this Agreement shall be discussed in
quarterly meetings, or whenever necessary.
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4. The Partles agree to use the information and documents obtained or to which they have access
during the implementation period of 'the programme/Project according to this Agreement In
accordance with the nationallegislatlon in force and legal framework of the EEAFinancialMechanism
2014-2021 (art. 1.3. of the EEARegulation), with respect to the legal provisions on transparency,
access to Information and personal data protection.

Clause Fourteen

(Confldentiallty)

1. Without prejudice to paragraphs 3 and 4 of this Article, the Partners undertake to reciprocally
maintain the confldentiality of the Information transmitted under this Agreement which may give
rise to intellectual property protection, as well as negotiations between whetheror with third Parties,
for the purpose of pursuing the object of this Agreement, by not disclosing to third Parties, by
publishing or by any means making known, any information relating to the products, to the Projects,
or to the Partners, without the prior written consent of the other members.

2. The confidentiality obligation shall apply to employees of the Partners who have access to the
products and Information relating to them or to the Project.

3. Results that do not give rlse to intellectual property rlghts may be dissemlnated, notably through
technical and scientific conferences, publication In scientific or technical journals, or stored in open
access databases.

4. In addition to the provisions of paragráphs1 and 3 of this Article, the following shall also be excluded
from the obligation of confidentlalJty: information about the products or the Project which:

a) Donot give rlse to protection by title of intellectual property;

bj Be in the publle domain at the time of disclosure;

e) Are publíshedor become public domain for reasons un related to any act of responsibility of

the Party that has disclosed it.

Clause Fifteen

(Intellectual Property Rights)

1. The intellectual property rlghts obtained by each of the members of the Partnership prlor to the
beginning of the Project and which are used herein remain the property of their owners.

2. Intellectual property rlghts over the results of the implementation of the Project shall belong to the
members who have contributed to its creatlon.

3. In the case of use of the results referred to in the precedlng paragraphs, an agreement will be made
in advance by the Partner(s), determining the terms of said use and the amount of compensation to
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be paid to the remainln~ (sl Partner [s],which shall be equlvalent to the market prices for Intellectual
Property rights resulting from such activity.

4. Members of the Partnership shall take approprlate measures to demonstrate, promote and
disseminate Project results which, for any reason, are not capabJe of generating intellectual property
rlghts and constitute a Contractual obligation.

S. The Parties te thIs Agreement have equal rights to unlimited use of the reports, manuals and
corresponding documents resulting from the Project.

Clause Sfxteen

(Promoter Obllgations)

1. The leader ofthe Partnership is the Promoter.

2. The Promoter's responsibilities as a leader of the partnership relate to:

a) Undertake the general coordination ofthe Partnership;

b) Manage the EEA Grants financial contribution regarding its alloeation and payment to Partner
Entity, according to the Partnership agreement, and any decisions set out in the Programme
Agreement.

el Submlt payment requests to the Pro~ramme Operator re~arding the eligible costs of the
Partner Entity(ies);

d) Transfer the Partner Entity(ies) amounts usln~ the bank account dedlcated to the ProJect;

e) Ensure the communlcatlon wlth the Programme Operator about any issue related to the
exeeution of the Project.

f) Certlfy that, during the Agreement activity, the value of the budget agreements does not
exceed the total Project budget allocated to the Parties.

g) Ensure efficient payments to the Partner Entlty based on appropriate documentation, in
aceordance wlth Portuguese law and EEARegulatlon.

h) I:nsure the preservation of the assumptions considered for the approval of the grant;

I) Maintain a duly organlsed folder within its facilities, containin~ all documents susceptible of
conflrming the Information and statements given during the Project, as well as all expenditure
documentatlon; this folder being malntalned for a period of four years;

j) Respect the rules regarding information and advertislng deflned for the Programme;
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kl Ensure, in general, the fulfilment of all obligationsassumed by the Promoter in the Contract
that shall be celebrated with the Programme Operator, includingcontrol and monitorlng of
the Project;

I) Ensure the information of the Project implementation progress to the Partner entltles. The
Promoter shall provide eeples of progress and financialreports upon request of Partner entlty,
and each year;

m) Perform all tasks mentioned previously wlth respect to the national regulations and the
regulation of the EEAFinancialMechanism2014-2021 (Art.l.3. ofthe EfARegulation).

ClauseSeventeen

(Partner Entity Obllgatlon(s))

1. Without prejudiceto all other obllgatlonsdefined in this Contract, the Partner Entityagrees to:

a) Start, wlth the Promoter, the implementation of the Project no laterthan/wlthln of 30 (thirty)
days after the date of communIcationof the grant decision.

b) Executedlllgentlvthe components/actions of the Projectwhich are under their responsibllity,
in accordance with the Contract and its Annexes,and reach the goals or objectives set in the
Project;

el Carryout all legal obllgatlons in due time, such as the fiscaland social securlty obllgationsto
whichthey are bound to;

d) Provide,within the establlshed timeframes, all elements which are requested bythe Program
Operator or any of the eompetent authorities for monitoring, control and audit of the
implementation ofthe project;

e) Communicateto the Promoter any alteration or oecurrencewhichundermlnes any assumption
considered for the approvalohhe Project or Its execetion:

f) Maintainthe Project's aeceunts organlsed;

gl Maintaina dulyorganised folder withln its facllltíes,containing all documents susceptible of
conflrmingthe informationand statements givenduringthe Project, as well as altexpenditure
documentation; this folder beingmaintained for a period of fiveyears;

hl Donot use the assigned Project's grant for any other purpose or in any other way, inwhole or
Inpart, wlthout prior permissionfrom the Promoter and the ProgrammeOperator;

il Ensurecollaboratlonwith the Promoter, Inaecordancewith the EEARegulation,Inpreparation
of the interimand final reports on the technicaland financialImplementationof the Project;

j) Ensurethe maintenance of the assumptions considered for the approval of the grant:
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k) Respect the rules regarding information and advertlsing defined for the Programme;

I) Allow control and monitoring as defined by the Programme;

m) The eosts clalmed by each Donor Project Partner must be certlfled by an independent and
certified auditor, statlng that the claimed costs are incurred in aecordance with the EEA
Flnanaial Mechanism 2014-2021Regulation, the national law and accounting practices of the
Project Þartner's country or a report issued by a competent and independent public officer
recognised by the relevant national authorities as' having a budget and financial control
capacity over the entity incurring the eosts and who has not been involved in the preparation
of the financial statements, certifylng that the clalmed cests are incurred in accordance with
this Regulation, the relevant law and natlonat accounting practlees.

CHAPTERV

MONITORING AND CONTROL

Clause Efghteen

(Monitoring and Control of the Project)

1. The Project's Implementation shall be subject to monitoring by the Programme Operator, which
supervises work progress and executlon of expenditure, in order to achieve the goals and objectlves
agreed upon.

2. The Partles shall cooperate in the production of the reports that the Promoter is obliged to present
under the terms ('Jf the Project Contract.

3. Projects are subject at all times, to the posslbllity of financial, physieal and technical verificatJon
actions by the Promoter ori at its request, by the Programme Operator.

4. The Promoter can be audit at any stage by the Program Operator, on site or by request of a sample,
whenever·an eecurrence of mandatory verification is identified or when there is reasonable doubt
surroundlng the clrcumstances of the physical or financial implementation of the Project.

5. The financial verification of the Project ls based on the expenditure documents presented by the
Partner Entity(ies) to the Promoter and aims to confIrm:

a) The le~ality ofthe expenditure documents reglstéred in the expenditure statementsj

bl The compliance of the actions taken wito the objectives established In the applleatlom

el The full eompllance with payment procedures, jncludln~ proof of financial f1ows,
appropriateness of respective date and validity of receipts;
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d) A proper accounting of Project expenses Inaccordance with applicableaccounting standards;

el The formalltyof stamplng the Project's originalexpenditure documents, as wellastheir correct
accounting treatment.

6. The Partfes must grant access to the EEAProsramme's auditors, or any other entitles which are
legaliVenabled to do so, such as those mentíoned in Chapter Ten of the Regulation on the
Implementation of the EuropeanEconomicAreaFinancialMechanism2014-2021,directlyor through
entitles designated bythem.

CHAPTERVI

AGREEMENT VICISSITUDES

ClauseNineteen

(Fortuttous Events and ForceMajeure)

1. The obllgations arising from this Agreement shall be suspended whenever their fulfllment is not
posslble due to occurrence of a fortuitous or force majeure event, as legally defined, being the
Party(ies}unable to fulfillt obligedto informthis fact inwriting,withln2 (two)workingdays, as well
as the foreseen date Inwhichthe fortuitous or of force majeure sltuation will be normaliled, which
cannot exceed more than a 3 months renewable period, subject to the assessment carrled eu bythe
ProgrammeOperator,

2. For the purposes of the previous paragraph, only those obllgations in which a Party ls completely
unable to fulfilbecause of fortuitous events or force majeure are suspended, leavlngall remaining
obllgatlonsunchanged and in full force.

3. Cases of force majeure are those that, not being foreseeable or surmountable, produce an effect
regardless of the Parties' will.Namelv,force majeure cases can be: natural phenomena or disasters,
epidemlcs,governmental restrictlons,wars, revolutions,acts of piracyor sabotage, labour strikes and
occupatlon ofmanufacturing facllitles.

Clause twenty

(Cession of Agreement Position - Transmissian of RIghts and Obllgatlons)

1. The eessíonof the Promoter's and/or of the Partner Entity(ies)Contractual pcsltíon can only take
place for reasons dulyjustified and after authorizatlon by the ProgrammeOperator.

2. The Programme Operator may, at any moment, yield its position to a third Party, namely to the
FinancialMechanismOfficeFinancialMechanismCommittee or to a Person or Entitydesignated by

Programme Envlronment, Climate Changeand Low Carbon Economy
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it, cession to whichthe Promoter gives its uncondltlonalconsent.

3. In case of cession of the agreement between the FinancialMechanism Committee the Financial
MechanismOffice,regardless of the reason, the rights and obllgatlons of the ProgrammeOperator
which result from the present Agreement are transmitted automatlcallv to that Officeor to the
Persaner Entltydesignated by It, leavingthe Project Promoter legaliVbound before that Person or
Entityin the same legalmanner as previouslywlth the ProgrammeOperator.

Clause Twenty~One

(Agreement Amendments)

ThisAgreement constitutes the set of terms and conditionswhich the Parties have agreed to, regarding
the matters under Its scope, which may not be amended or modifiedwithout a written consent by all
Parties, in the form of an Amendment to the present Agreement upon acknowledgment and consent by
the ProgrammeOperator, through its deslgnated channels.

Clause Twenty~ Two

(Non Exercise of Rights)

The non exercise (total or partial) of the rlghts and powers arlsln~from this ~reement, bV any ofthe
Parties, in no event may slgnlfya waiver of such rlghts or powers or lead to their termination; the same
shall keep validand effectlve notwithstanding that non-exercise.

Clause Twenty-Three

(lnvalidlty or Agreement Impossibllity)

In case this Agreement ls declared vold or voidable, in whole or in part, or its accomplishment is made
impossible by legaldlsposltionor by a third Party, the Parties shall complate all actions and celebrate all
necessary deals in order to achieve the same result, wlthout the vlces that determined the nulllty or
annulment ofthe Agreement orto make possible its full completlon.

Clause Twenty-Faur

(Restructurlng or reorganization)

If one Party is subject to the procedure of restructuring or reorganlzatlon, this procedure will be
communicated to the other Party bywrltten notice, wlth a confirmation of recelpt. Thisshall not exclude
nor relieve the Partyfor Its fulfllledtasks. Otherwise, Inwhat concerns the ongoingor future actions, the
ProJectPromoter willtake action to amend this A~reement based on natíenal legtslatton In force andI or
legal framework of the European EconomicArea FinancialMechanism 2014-2021 (Art.l.3. of the EEA
Re~ulatlon)applicable ccncernlng the liabilityof any nature this would be.

Programme Envlronment, Cllmate Change and lowcarbon Economy
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Clause fwenty-Five

(Disputes)

Any dispute between the Parties concerningthe construction, meaning or effect of this agreement or the
rlghtsor liabilitiesof the Parties hereunder, or any matter arisingout of the same or connected therewith
shall be refarred to arbiters to be agreed by both parts Of, in default of such agreement, nominated on
the applicationof eIther Party.

CHAPTERVII

OTHER PROVISrONS

elause Twenty-Six

(AppIicable law and jurisdiction)

1. The provlsions of this Agreement shall be governed, interpreted, understood and applied in
accordance with the national legisiation In force and the legal framework of the EEAFinancial
Mechanism2014-2021 (Art.14.3.ofthe EEARegulatlon)in the area PA ll/PA 13(chose).

2. If there are any inconsistenclesor differences between the provisionsof this Agreement on the one
hand, and ofthe natlonallegislatlon inforce orthe EEA Regulation,on the other hand, the latter shall
prevail.

3. In all matters not expressly provided for, the legal provisionsof the Portuguese legal system shall
apply,without prejudice to the provisionscontalned in the Regulationon the Implementation of the
European EconomicArea FinancialMechanism 2014-2021 and the Programme Operator rules
governingthe Programme.

4. The Partles are obliged to explore all posslbllltles in order to reach an amiable solution, where
differences In interpretation or applicationof the present Agreement arise.

ThisAgreement hasbeen conciudedtoday and ls signed In11 originals,one for eachContractingParty. In
addition, another orIginalcopy shall be signed and submitted to the ProgrammeOperator to be annexed
to the Project Contract.

Lisbon,November,2020
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